
Maintenance Dredging, Chincoteague Inlet, Accomack County, Virginia

This is an UNRESTRICTED PROCUREMENT

POC
Susan Hurst
757-441-7747    757-441-7183   fax
susan.i.hurst@usace.army.mil

X

SUSAN I HURST (757) 441-7747

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED

28-May-2002

(RFP)

(IFB)

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

(If Other Than Item 7)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

6. PROJECT NO.

8. ADDRESS OFFER TO

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______30 calendar days and complete it within ________60 calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________FAR 52.211-10

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________1 copies to perform the work required are due at the place specified in Item 8 by ___________  
local time ______________6/27/01 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is notrequired.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______90 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

DACW65-02-B-0005

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO.

W26GLG-2100-5352

7. ISSUED BY CODE

TEL: FAX: TEL:

CONTRACTING OFFICE (CA/CW)
US ARMY ENGR DIST NORFOLK ATTN:  
CENAO-CT 803 FRONT STREET
NORFOLK VA  23510-1096

DACW65

(757) 441-7183(757) 441-7744

PAGE OF PAGES

1 OF 32

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10

14:00:00 (hour)
Sealed envelopes containing offers 

FAX:



See Item 14

document and return _______ copies to issuing office.)

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Must be fully completed by offeror)

15. TELEPHONE NO.

16. REMITTANCE ADDRESS

20B. SIGNATURE

Contractor agrees

31A. NAME OF CONTRACTING OFFICER

30C. DATE 31B. UNITED STATES OF AMERICA

BY

(REV. 4-85)STANDARD FORM 1442 BACK

(Type or print)
30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN

30B. SIGNATURE

NSN 7540-01-155-3212

to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this

contract.  The rights and obligations of the parties to this contract shall be
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications or incorporated by refer-

ence in or attached to this contract.

28. NEGOTIATED AGREEMENT (Contractor is required to sign this

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

OFFER 

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.

the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE
22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified) 

CODE

(Include area code)

(Include only if different than Item 14)

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE

29. AWARD (Contractor is not required to sign this document.)

Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
summates the contract, which consists of (a) the Government solicitation and

your offer, and (b) this contract award. No further contractual document is

necessary.

(Type or print)

31C. AWARD DATE

27. PAYMENT WILL BE MADE BY26. ADMINISTERED BY
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SECTION 00010 Solicitation Contract Form  
  
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1.00 Lump Sum   
 Mobilization and Demobilization  

FFP  
PURCHASE REQUEST NUMBER W26GLG-2100-5352  
  
 

 

   
  
 
 NET AMT  
 
    
 
 
 
 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1.00 Lump Sum   
 Beach Fill  

FFP - Beach Fill, complete, including transport of the dredged material to a 
pumpout buoy, discharge on the beach in the Government furnished placement 
area at Wallops Island, final grading of the beach to lines and grade specified, 
and all other associated work as indicated and specified  
PURCHASE REQUEST NUMBER W26GLG-2100-5352  
  
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  90,000.00 Cubic 

Yard 
  

 Dredging  
FFP - Dredging the Chincoteague Inlet Channel to a depth of 17 feet with 1 foot 
allowable overdepth, complete, including all associated work as specified and 
indicated.  Quantity is estimated  
PURCHASE REQUEST NUMBER W26GLG-2100-5352  
  
 

 

   
  
 
 NET AMT  
 
 TOTAL  ________________ 
 
 
 
 
 
  
   
CLAUSES INCORPORATED BY REFERENCE:  
 
  

52.222-38  Compliance with Veterans' Employment Reporting Requirements  DEC 2001    
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SECTION 00100 Bidding Schedule/Instructions to Bidders  
  
  
   
CLAUSES INCORPORATED BY REFERENCE:  
 
  

52.204-6  Data Universal Numbering System (DUNS) Number  JUN 1999    
52.214-3  Amendments To Invitations For Bids  DEC 1989    
52.214-4  False Statements In Bids  APR 1984    
52.214-5  Submission Of Bids  MAR 1997    
52.214-6  Explanation To Prospective Bidders  APR 1984    
52.214-7  Late Submissions, Modifications, and Withdrawals of Bids  NOV 1999    
52.214-12  Preparation Of Bids  APR 1984    
52.214-18  Preparation of Bids-Construction  APR 1984    
52.214-19  Contract Award-Sealed Bidding-Construction  AUG 1996    
52.214-34  Submission Of Offers In The English Language  APR 1991    
52.214-35  Submission Of Offers In U.S. Currency  APR 1991    
52.225-10  Notice of Buy American Act/Balance of Payments Program 

Requirement--Construction Materials  
FEB 2000    

52.225-12  Notice of Buy American Act Requirement - Construction Materials 
Under Trade Agreements  

FEB 2000    

52.232-38  Submission of Electronic Funds Transfer Information with Offer  MAY 1999    
52.233-2  Service Of Protest  AUG 1996    
52.252-1  Solicitation Provisions Incorporated By Reference  FEB 1998    
252.204-7001  Commercial And Government Entity (CAGE) Code Reporting  AUG 1999    

   
 
CLAUSES INCORPORATED BY FULL TEXT  
 
  
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a firm fixed price contract resulting from this solicitation. 
 
(End of clause) 
 
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting 
the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 
are urged and expected to inspect the site where the work will be performed. 
 
(b) Site visits may be arranged during normal duty hours by contacting: 
 Name:     Gregg Williams  
   
 Address: US Army Corps of Engineers 
  803 Front St 
  Norfolk VA 23510 
 Telephone: 757-441-7616 
 
(End of clause) 
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) – ALTERNATE I (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting 
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the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 
are urged and expected to inspect the site where the work will be performed. 
 
(b) An organized site visit has been scheduled for-- 
 06 June 2002 at 1030 
  
 (c)  Participants will meet at-- 
 Security/Reception Center at the NASA Wallops Flight Facility located near the town of Wattsville, 
Accomack County, Virginia. 
 
To reach the facility from US Route 13, turn east on Route 175 and proceed approximately 5 miles.  Turn left on 
Atlantic Road and continue to the Facility Main Entrance. 
 
Attendance is not mandatory. 
 
All those intending to attend are requested to contact Susan Hurst via e-mail at susan.i.hurst@usace.army.mil  within 
5 days of the conference. 
  
 
 
E4LC02  AWARD TO RESPONSIBLE OFFEROR 
 
Responsibility will be determined, prior to award, by the Contracting Officer, either by performing a pre -award 
survey or conclusions based on a previous pre-award survey and/or any performance data available.  A pre -award 
survey will be performed and the offeror will be required to show that he has the necessary capital, experience, and 
owns or can procure the necessary plant or other resources to commence the work at the time prescribed in the 
specifications and thereafter to prosecute and complete the work safely and satisfactorily within the time specified. 
 
E4LC04  EVIDENCE OF AUTHORITY TO SIGN OFFERS 
 
Evidence of the authority of individuals signing offers to submit firm offers on behalf of the offeror is required 
except where the offer is signed, and shows that it is so signed, by:  the President, Vice-President, or Secretary of an 
incorporated offeror; a partner in the case of a partnership;  or the owner in the case of a sole proprietorship.  Failure 
to submit with the offer satis factory evidence of the authority of all other persons may be cause for 
rejection of the offer as invalid or nonresponsive. 
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E4LC05  PREAWARD SAFETY CONFERENCE 
 
     a.  Where an apparent low bidder, in performance of contracts during the previous three-year period, incurred one 
or more accidents, or where, in the opinion of the Contracting Officer, there is any question regarding this 
compliance with any safety or accident prevention requirement, such bidder, on request of the Contracting Officer 
prior to any award under this solicitation, shall attend a conference with representatives of the Contracting Officer to 
discuss any such accidents or non-compliance, the reason for their occurrence, and measures which will be taken to 
preclude any recurrence thereof. 
    b.  Information elicited at this conference will be used by the Contracting Officer, in conjunction with other 
information obtained in a preaward survey, in determining the bidder's responsibility. 
     c.  The items discussed, the preventive measures considered, and any conclusions reached in this conference shall 
be recorded in minutes of the meeting, which shall be authenticated by the signatures of representatives of the bidder 
and the Contracting Officer, and any procedures noted therein as agreed upon shall become an obligation of the 
bidder, along with all other safety and accident prevention requirements of the contract, if award is made to him. 
 
E4LC06  INSPECTION OF THE SITE 
 
Prospective bidders are invited to visit the site of the work in order to acquaint themselves as to site conditions and 
other problems incident to the prosecution of the work.  Arrangements for inspection of the site shall be made 
through the Office the  Area Engineer identified in the clause 52.236-27, entitled "SITE VISIT 
(CONSTRUCTION)." 
E4LC07  SUBCONTRACTING PLAN (CONSTRUCTION) 
 
If the offeror is a large business and the offer amount exceeds $1,000,000.00, he shall submit a subcontracting plan 
within three (3) working days of being notified (either verbally or in writing) that he is the apparent low bidder or is 
otherwise in line for award.  The subcontracting plan shall be reviewed and approved by the Contracting Officer 
prior to award. 
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E4LC08  MAGNITUDE OF CONSTRUCTION PROJECT 
 
The estimated contract price of the work for this project is  $500,000 to $1,000,000 
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E4LC09  BASIS OF AWARD 
 
All blanks must be filled in by the bidder.  A single award will be made to the lowest responsible, responsive bidder 
on the basis of the total price bid.  Prior to making an award, a pre-award survey will be made and the low bidder 
will be required to show that he has the necessary capital, experience, and owns or can procure the necessary plant 
to commence the work at the time prescribed in the specifications and thereafter to prosecute and complete the work 
safely and satisfactorily within the time specified. 
 
E4LC10  UNBALANCED OFFERS 
 
Any offer which is materially unbalanced as to prices for the Base Items and the Optional Items may be rejected as 
non-responsive or otherwise not considered for award.   An unbalanced offer is one which is based on prices 
significantly less than cost for some work and prices which are significantly overstated for other work. 
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E4LC13  PERFORMANCE OF WORK BY CONTRACTOR 
 
Offeror's attention is directed to FAR 52.236-1, "Performance of Work by Contractor."  Contractor is required to 
furnish a description of the work which will be performed by his own organization, (e.g., earthwork, paving, etc.), 
the percentage of the total work this represents, and the estimated cost thereof.  Such description of work to be 
performed by the contractor's own organization shall be provided to the Contracting Officer within 10 days of 
contract award. 
E4LC23  INCURRING COSTS 
 
The Government is not liable for any costs incurred by the offeror submitting an offer in response to this solicitation. 
 
 
E4LC27  REQUIREMENT FOR "PAYMENT AND PERFORMANCE BONDS" OR "PAYMENT 

   BONDS ONLY"  
 

If the resulting contract is awarded for an amount in excess of $100,000, the contractor shall be required to provide 
both payment and performance bonds in accordance with FAR 52.228-15, "Performance and Payment Bonds--
Construction."  FAR 52.228-15 applies only to those contracts awarded for an amount in excess of $100,000. 
 
If the resulting contract is awarded for an amount in excess of $25,000 but no more than $100,000, the contractor 
shall not be required to provide a performance bond.  The required payment bond shall be provided in accordance 
with FAR 52.228-13, "Alternative Payment Protections."  FAR 52.228-13 applies only to those contracts awarded 
for an amount in excess of $25,000 by no more than $100,000.   Neither payment nor performance bonds are 
required for contracts awarded for an amount less than $25,000. 
 
 
 
E4LC31  SOLICITATION ENVELOPES 
 
 
Envelopes containing solicitation documents must be sealed and marked with the following information: 
 
SOLICITATION NO.:  
 
BRIEF DESCRIPTION:  
 
CLOSING DATE AND TIME:  
 
 
E4LC58 BID GUARANTEE (SEP 1996) 
   
  (a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be 
cause for rejection of the bid. 
  (b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good 
and sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States.  
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted. 
  (c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000, whichever is less. 
  (d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails  to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the 
forms by the bidder, the Contracting Officer may terminate the contract for default. 
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  (e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
(End of provision) 
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SECTION 00600 Representations & Certifications  
  
  
   
CLAUSES INCORPORATED BY REFERENCE:  
 
  

52.203-2  Certificate Of Independent Price Determination  APR 1985    
52.203-11  Certification And Disclosure Regarding Payments To Influence 

Certain Federal Transactions  
APR 1991    

52.219-1  Small Business Program Representations  APR 2002    
252.209-7001  Disclosure of Ownership or Control by the Government of a 

Terrorist Country  
MAR 1998    

   
 
CLAUSES INCORPORATED BY FULL TEXT  
 
  
52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of 
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member. 
 
“Taxpayer Identification Number (TIN),” as used in this provis ion, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with 
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, 
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment 
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror 
to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment 
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:.___________________________ 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
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(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local);  
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ______________________________ 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
 
___  Name and TIN of common parent: 
 
Name _________________________________ 
 
TIN ___________________________________ 
 
(End of provision) 
 
52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)  (MAY 1999) 
 
(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent 
owned by one or more wo men; or in the case of any publicly owned business, at least 51 percent of its stock is 
owned by one or more women; and whose management and daily business operations are controlled by one or more 
women. 
 
(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself 
as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this 
solicitation.] The offeror represents that it (  ) is a women-owned business concern. 
 
(End of provision) 
 
52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND 
OTHER RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--  
 
(i) The Offeror and/or any of its Principals --  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award 
of contracts by any Federal agency;  
 



DACW65-02-B-0005 
 

Page 14 of 32 
 

 

(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property; and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity 
with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency. 
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant 
manager; head of a subsidiary, division, or business segment, and similar positions).  
 
THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE 
UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION 
MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED 
STATES CODE. 
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract 
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such 
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of 
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, 
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract 
resulting from this solicitation for default. 
 
(End of provision) 
 
52.219-2       EQUAL LOW BIDS.  (OCT 1995) 
 
(a) This provision applies to small business concerns only. 
 
(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie bids.  If 
the bidder wishes to be considered for this priority, the bidder must identify, in the following space, the LSA in 
which the costs to be incurred on account of manufacturing or production (by the bidder or the first-tier 
subcontractors) amount to more than 50 percent of the contract price. 
 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
 
(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the bidder 
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from receiving priority consideration.  If the bidder is awarded a contract as a result of receiving priority 
consideration under this provision and would not have otherwise received award, the bidder shall perform the 
contract or cause the contract to be performed in accordance with the obligations of an LSA concern. 
 
 
 
52.219-19      SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS 
COMPETITIVENESS DEMONSTRATION PROGRAM (OCT 2000) 
 
(a) Definition. 
 
"Emerging small business" as used in this solicitation, means a small business concern whose size is no greater than 
50 percent of the numerical size standard applicable to the North American Industry Classification System (NAICS) 
code assigned to a contracting opportunity. 
 
(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern 
under the size standards of this solicitation.]    The Offeror [   ] is, [   ] is not an emerging small business. 
 
(c) (Complete only if the Offeror is a small business or an emerging small business, indicating its size range.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is 
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years 
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the 
following.) 
 
No. of Employees   Avg. Annual Gross Revenues  
 
____ 50 or fewer   ____ $1 million or less 
 
____ 51 - 100        ____ $1,000,001 - $2 million 
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million 
 
____ 501 - 750      ____ $5,000,001 - $10 million 
 
____ 751 - 1,000   ____ $10,000,001 - $17 million 
 
____ Over 1,000    ____ Over $17 million 
 
(End of provision) 
 
52.219-22     SMALL DISADVANTAGED BUSINESS STATUS (OCT 1999) 
 
(a) General. This provision is used to assess an offeror's small disadvantaged business status for the purpose of 
obtaining a benefit on this solicitation. Status as a small business and status as a small disadvantaged business for 
general statistical purposes is covered by the provision at FAR 52.219-1, Small Business Program Representation. 
 
(b) Representations. 
 
(1) General. The offeror represents, as part of its offer, that it is a small business under the size standard applicable 
to this acquisition; and either-- 
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___ (i) It has received certification by the Small Business Administration as a small disadvantaged business concern 
consistent with 13 CFR 124, Subpart B; and 
 
(A) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(B) Where the concern is owned by one or more disadvantaged individuals, the net worth of each individual upon 
whom the certification is based does not exceed $750,000 after taking into account the applicable exclusions set 
forth at 13 CFR 124.104(c)(2); and 
 
(C) It is identified, on the date of this representation, as a certified small disadvantaged business concern in the 
database maintained by the Small Business Administration(PRO0Net); or 
 
___ (ii) It has submitted a completed application to the Small Business Administration or a Private Certifier to be 
certified as a small disadvantaged business concern in accordance with 13 CFR 124, Subpart B, and a decision on 
that application is pending, and that no material change in disadvantaged ownership and control has occurred since 
its application was submitted. 
 
(2)___ For Joint Ventures. The offeror represents, as part of its offer, that it is a joint venture that complies with the 
requirements at 13 CFR 124.1002(f) and that the representation in paragraph (b)(1) of this provision is accurate for 
the small disadvantaged business concern that is participating in the joint venture. [The offeror shall enter the name 
of the small disadvantaged business concern that is participating in the joint venture: ____________.] 
 
(c) Penalties and Remedies. Anyone who misrepresents any aspects of the disadvantaged status of a concern for the 
purposes of securing a contract or subcontract shall: 
 
(1) Be punished by imposition of a fine, imprisonment, or both; 
 
(2) Be subject to administrative remedies, including suspension and debarment; and 
 
(3) Be ineligible for participation in programs conducted under the authority of the Small Business Act. 
 
(End of provision) 
 
52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) [  ] It has, [  ] has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of 
this solicitation; 
 
(b) [  ] It has, [  ] has not, filed all required compliance reports; and 
 
(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will 
be obtained before subcontract awards. 
 
(End of provision) 
 
52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)  
 
(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive 
Order 12969, August 8, 1995.  
 
(b) By signing this offer, the offeror certifies that--  
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(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic 
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of 
PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
(Check each block that is applicable.)  
 
[ ] (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
 
[ ] (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42 
U.S.C. 11023(b)(1)(A);  
 
[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate 
certification form has been filed with EPA);  
 
[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or 
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or  
 
[ ] (v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth 
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any 
other territory or possession over which the United States has jurisdiction.  
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
 
E4LC01  CORPORATE CERTIFICATE 
 
Note:  Contractor, if a corporation, should cause the following certificate to be executed under its corporate seal, 
provided that the same officer shall not execute both the contract and the certificate. 
                                 
                                CERTIFICATE 
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I, __________________________________________, certify that I am  
 
_______________________ of the corporation named as Contractor herein, that  
 
_________________________________, was then the ________________________ of said  
 
corporation; that said contract was duly signed for and in behalf of said corporation of authority 
 
of its governing body, and is within the scope of its corporate powers. 
 

                           
        
                                                                                                                                                                              
_______________________________ 

                             (Name of Corporation) 
 

                           
        
                                                                                
_______________________________  

                                 (Signature) 
 
 
 

      
                                                                                                    
(Corporate Seal) 

 
 
 
NOTE:  A CORPORATE OFFICER OTHER THAN THE OFFICER SIGNING THE SOLICITATION MUST 
FILL OUT AND SIGN THIS FORM. 
E4LC17  COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING 
 
(a) The Offeror is requested to enter its CAGE code in the space provided below.  The CAGE code entered must be 
for that name and address. 
 
(b) If the Offeror does not have a CAGE code, it may ask the Contracting Officer to request one in accordance with 
the provisions of DFARS 52.204-7001 in the section of this solicitation entitled "Instructions to Bidders." 
 
(c) Do not delay submission of the offer pending receipt of a CAGE code. 
 
          CAGE Code: __ __ __ __ __ 
 
         (  )  UNKNOWN 
 
E4LC18  CONTRACTOR IDENTIFICATION NUMBER 
   
The offeror is to supply his/her Contractor Identification Number, also known as the Data Universal Numbering 
System (DUNS) number, in the space provided below: 
 
             DUNS:  __ __ __ __ __ __ __ __ __ 
 
This number can be obtained by following the instructions in FAR Clause 52.204-0006, which appears in Section L 
or Section 00100 of this document. 
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SECTION 00700 Contract Clauses  
  
  
   
CLAUSES INCORPORATED BY REFERENCE:  
 
  

52.202-1 Alt I  Definitions (Dec 2001) --Alternate I  MAY 2001    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal Transactions  JUN 1997    
52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.209-6  Protecting the Government's Interest When Subcontracting With 

Contractors Debarred, Suspended, or Proposed for Debarment  
JUL 1995    

52.211-10  Commencement, Prosecution, and Completion of Work  APR 1984    
52.211-13  Time Extensions  SEP 2000    
52.211-18  Variation in Estimated Quantity  APR 1984    
52.214-26  Audit and Records--Sealed Bidding  OCT 1997    
52.214-27  Price Reduction for Defective Cost or Pricing Data - Modifications 

- Sealed Bidding  
OCT 1997    

52.214-28  Subcontracting Cost Or Pricing Data--Modifications--Sealed 
Bidding  

OCT 1997    

52.214-29  Order Of Precedence--Sealed Bidding  JAN 1986    
52.219-4  Notice of Price Evaluation Preference for HUBZone Small Business 

Concerns  
JAN 1999    

52.219-8  Utilization of Small Business Concerns  OCT 2000    
52.219-9 Alt I  Small Business Subcontracting Plan (Jan 2002) Alternate I  OCT 2001    
52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
52.222-3  Convict Labor  AUG 1996    
52.222-4  Contract Work Hours and Safety Standards Act - Overtime 

Compensation  
SEP 2000    

52.222-6  Davis Bacon Act  FEB 1995    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  FEB 1988    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts  (Labor Standards)  FEB 1988    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis -Bacon and Related Act Regulations.  FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  APR 2002    
52.222-27  Affirmative Action Compliance Requirements for Construction  FEB 1999    
52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans of the 

Vietnam Era and Other Eligible Veterans  
DEC 2001    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-37  Employment Reports On Special  Disabled Veterans, Veterans Of 

The Vietnam Era and Other Eligible Veterans  
DEC 2001    

52.223-3  Hazardous Material Identification And Material Safety Data  JAN 1997    
52.223-5  Pollution Prevention and Right-to-Know Information  APR 1998    
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52.223-6  Drug Free Workplace  MAY 2001    
52.223-14  Toxic Chemical Release Reporting  OCT 2000    
52.225-9  Buy American Act--Balance of Payments Program--Construction 

Materials  
FEB 2002    

52.225-11  Buy American Act--Balance of Payments Program--Construction 
Materials Under Trade Agreements  

FEB 2002    

52.225-11 Alt I  Buy American Act--Balance of Payments Program--Construction 
Materials Under Trade Agreements (Feb 2002) Alternate I  

JUN 2000    

52.225-13  Restrictions on Certain Foreign Purchases  JUL 2000    
52.226-1  Utilization Of Indian Organizations And Indian-Owned Economic 

Enterprises  
JUN 2000    

52.227-1  Authorization and Consent  JUL 1995    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
AUG 1996    

52.227-4  Patent Indemnity-Construction Contracts  APR 1984    
52.228-1  Bid Guarantee  SEP 1996    
52.228-2  Additional Bond Security  OCT 1997    
52.228-5  Insurance - Work On A Government Installation  JAN 1997    
52.228-11  Pledges Of Assets  FEB 1992    
52.228-12  Prospective Subcontractor Requests for Bonds  OCT 1995    
52.228-15  Performance and Payment Bonds--Construction  JUL 2000    
52.229-3  Federal, State And Local Taxes  JAN 1991    
52.229-5  Taxes--Contracts Performed In U S Possessions Or Puerto Rico  APR 1984    
52.232-5  Payments under Fixed-Price Construction Contracts  MAY 1997    
52.232-17  Interest  JUN 1996    
52.232-18  Availability Of Funds  APR 1984    
52.232-23  Assignment Of Claims  JAN 1986    
52.232-23 Alt I  Assignment of Claims (Jan 1986) -  Alternate I  APR 1984    
52.232-25  Prompt Payment  FEB 2002    
52.232-27  Prompt Payment for Construction Contracts  FEB 2002    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
MAY 1999    

52.233-1  Disputes  DEC 1998    
52.233-3  Protest After Award  AUG 1996    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-4  Physical Data  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, Utilities, 

and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13  Accident Prevention  NOV 1991    
52.236-13 Alt I  Accident Prevention (Nov 1991) -  Alternate I  NOV 1991    
52.236-14  Availability and Use of Utility Services  APR 1984    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.236-21 Alt I  Specifications and Drawings for Construction (Feb 97) -  Alternate I APR 1984    
52.236-26  Preconstruction Conference  FEB 1995    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
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52.243-4  Changes  AUG 1987    
52.244-6  Subcontracts for Commercial Items  DEC 2001    
52.246-12  Inspection of Construction  AUG 1996    
52.246-21  Warranty of Construction  MAR 1994    
52.247-34  F.O.B. Destination  NOV 1991    
52.248-3  Value Engineering-Construction  FEB 2000    
52.248-3 Alt I  Value Engineering-Construction (Feb 2000) - Alternate I  APR 1989    
52.249-2  Termination For Convenience Of The Government (Fixed-Price)  SEP 1996    
52.249-2 Alt I  Termination for Convenience of the Government (Fixed-Price) (Sep 

1996)  - Alternate I  
SEP 1996    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
MAR 1999    

252.203-7002  Display Of DOD Hotline Poster  DEC 1991    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004  Required Central Contractor Registration  NOV 2001    
252.205-7000  Provisions Of Information To Cooperative Agreement Holders  DEC 1991    
252.209-7000  Acquisition From Subcontractors Subject To On-Site Inspection 

Under The Intermediate Range Nuclear Forces (INF) Treaty  
NOV 1995    

252.209-7004  Subcontracting With Firms That Are Owned or Controlled By The 
Government of a Terrorist Country  

MAR 1998    

252.219-7003  Small, Small Disadvantaged and Women-Owned Small Business 
Subcontracting Plan (DOD Contracts)  

APR 1996    

252.223-7001  Hazard Warning Labels  DEC 1991    
252.223-7004  Drug Free Work Force  SEP 1988    
252.223-7006  Prohibition On Storage And Disposal Of Toxic And Hazardous 

Materials  
APR 1993    

252.225-7012  Preference For Certain Domestic Commodities  APR 2002    
252.225-7031  Secondary Arab Boycott Of Israel  JUN 1992    
252.226-7001  Utilization of Indian Organizations and Indian-Owned Economic 

Enterprises-DoD Contracts  
SEP 2001    

252.227-7033  Rights in Shop Drawings  APR 1966    
252.231-7000  Supplemental Cost Principles  DEC 1991    
252.236-7000  Modification Proposals -Price Breakdown  DEC 1991    
252.236-7001  Contract Drawings, Maps, and Specifications  AUG 2000    
252.236-7008  Contract Prices-Bidding Schedules  DEC 1991    
252.242-7000  Postaward Conference  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.244-7000  Subcontracts for Commercial Items and Commercial Components 

(DoD Contracts)  
MAR 2000    

252.245-7001  Reports Of Government Property  MAY 1994    
252.246-7000  Material Inspection And Receiving Report  DEC 1991    
252.247-7023  Transportation of Supplies by Sea  MAR 2000    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    

   
 
CLAUSES INCORPORATED BY FULL TEXT  
 
  
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
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(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $330.00 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
24.7% 6.9% 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor;  
 
(2) Employer's identification number of the subcontractor;  
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
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(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Accomack 
County VA  
 
52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) 
 
The Contractor shall perform on the site, and with its own organization, work equivalent to at least 15 percent of the 
total amount of work to be performed under the contract.  This percentage may be reduced by a supplemental 
agreement to this contract if, during performing the work, the Contractor requests a reduction and the Contracting 
Officer determines that the reduction would be to the advantage of the Government. 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://www.arnet.gov/far/  
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SECTION 00800 Special Contract Requirements  
  
  
   
CLAUSES INCORPORATED BY FULL TEXT  
 
  

General Decision Number VA020026 
 
 
   General Decision Number h0h2VA020026 
   Superseded General Decision No. VA010026 
 
   State: Virginia 
 
   Construction Type: 
   DREDGING 
 
   County(ies): 
   STATEWIDE 
 
   DREDGING CONSTRUCTION PROJECTS (Excluding HOPPER DREDGING) 
 
   Modification Number     Publication Date 
               0             03/01/2002 
               1             04/19/2002 
 
  COUNTY(ies): 
  STATEWIDE 
 
   * ENGI0025J  02/01/2002 
                                       Rates           Fringes 
  HYDRAULIC DREDGES 20" & OVER 
   Leverman                             19.22           4.01+a 
   Engineer                             18.09           4.01+a 
   Derrick Operator                     16.78           4.01+a 
   Electrician                          17.10           4.01+a 
   Carpenter                            16.68           3.01+a 
   Mate                                 15.70           3.81+a 
   Welder                               16.22           3.81+a 
   Spill Barge Operator                 16.45           3.81+a 
   Oiler                                12.32           3.61+a 
   Deckhand                             11.53           3.61+a 
   Shoreman                             11.30           3.61+a 
   Handyman                             11.53           3.61+a 
   Fill Placer                          16.68           4.01+a 
   Assistant Fill Placer                15.18           4.01+a 
 
  CLAMSHELL DREDGES: 
   Operator                             19.13           4.01+a 
   Engineer                             17,11           4.01+a 
   Welder                               15.96           3.81+a 
   Mate                                 15.37           3.81+a 
   Oiler                                12.32           3.61+a 
   Deckhand                             11.53           3.61+a 
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   Scowman                              11.69           3.61+a 
   Handyman                             11.53           3.61+a 
 
  TUGS TENDING CLAMSHELL DREDGES: 
  LESS THAN 600 HP: 
   Tug Master                           15.34           4.01+a 
   Tug Captain                          14.85           4.01+a 
   Tug Deckhand                         11.53           3.61+a 
 
  TUGS TENDING CLAMSHELL DREDGES: 
  600 HP TO 1350 HP: 
   Tug Master                           16.30           4.01+a 
   Tug Captain                          15.00           4.01+a 
   Tug Deckhand                         11.53           3.61+a 
 
  TUGS TENDING CLAMSHELL DREDGES: 
  GREATER THAN 1350 HP: 
   Tug Master                           17.34           4.01+a 
   Tug Captain                          16.44           4.01+a 
   Tug Engineer                         16.44           4.01+a 
   Tug Deckhand                         11.53           3.61+a 
 
  STEWARD DEPARTMENT ON 
 
   CLAMSHELL DREDGES:: 
    Steward                             12.70           3.81+a 
    2nd Cook                            11.53           3.61+a 
    Night Cook                          11.53           3.61+a 
    Messman                             11.31           3.61+a 
    Janitor                             11.53           3.61+a 
 
  FOOTNOTE: 
 
   a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence 
    Day, Good Friday, Labor Day, Thanksgiving Day, Christmas 
    Day.  Plus Vacation contribution of 7% of straight time pay 
    for all hours worked. 
  ---------------------------------------------------------------- 
 
   SUVA2041A  11/01/1994 
                                       Rates           Fringes 
  HYDRAULIC DREDGES UNDER 20": 
   Leverman                             14.53           2.96+a 
   Engineer                             14.18           2.96+a 
   Derrick Operator                     13.20           2.96+a 
   Electrician                          13.45           2.96+a 
   Carpenter                            13.14           2.96+a 
   Mate                                 12.39           2.96+a 
   Welder                               12.78           2.96+a 
   Spill Barge Operator                 12.97           2.96+a 
   Spider Barge Operator                12.97           2.96+a 
   Tug Master                           12.29           2.96+a 
   Tug Mate                             11.76           2.96+a 
   Steward                              10.42           2.96+a 
   Oiler                                10.12           2.96+a 
   Deckhand                              9.50           2.96+a 
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   Tug Deckhand                          9.50           2.96+a 
   Shoreman                              9.32           2.96+a 
   Second Cook                           9.50           2.96+a 
   Messman                               9.32           2.96+a 
   Rodman                                9.50           2.96+a 
   Handyman                              9.50           2.96+a 
   Night Cook                            9.50           2.96+a 
   Janitor/Porter                        9.50           2.96+a 
 
  DIPPER DREDGES: 
   Operator                             14.59           2.96+a 
   Engineer                             14.04           2.96+a 
   Welder                               12.78           2.96+a 
   Mate                                 12.39           2.96+a 
   Oiler                                10.12           2.96+a 
   Deckhand                              9.50           2.96+a 
   Launchman                            10.12           2.96+a 
   Scowman                               9.63           2.96+a 
   Rodman                                9.50           2.96+a 
   Handyman                              9.50           2.96+a 
 
  TUGS: 
   (Tending Dipper Dredges) 
   Tug Master                           13.16           2.96+a 
 
   Engineer                             12.96           2.96+a 
   Tug Mate                             11.87           2.96+a 
   Assistant Engineer                   11.75           2.96+a 
   Deckhand                              9.37           2.96+a 
   Cook                                  9.63           2.96+a 
 
  STEWARD DEPARTMENT: 
   (On Dipper Dredges) 
   Cook                                  9.27           2.96+a 
   Mess Cook                             8.74           2.96+a 
   Messman and Janitor                   8.61           2.96+a 
 
  DRILL BOATS: 
   Engineer                             14.18           2.96+a 
   Blaster                              13.69           2.96+a 
   Driller                              13.69           2.96+a 
 
   FOOTNOTES APPLICABLE TO ALL ABOVE CRAFTS: 
 
  a. PAID HOLIDAYS AND VACATION: 
    New Year's Day, Memorial Day, Independence Day, 
    Good Friday, Labor Day, Thanksgiving Day, and Christmas 
    Day; plus vacation contribution of 7% of straight time 
    pay for all hours worked. 
  ---------------------------------------------------------------- 
 
  Unlisted classifications needed for work not included within 
  the scope of the classifications listed may be added after 
  award only as provided in the labor standards contract clauses 
  (29 CFR 5.5(a)(1)(v)). 
  ---------------------------------------------------------------- 
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  In the listing above, the "SU" designation means that rates 
  listed under that identifier do not reflect collectively 
  bargained wage and fringe benefit rates.  Other designations 
  indicate unions whose rates have been determined to be 
  prevailing. 
 
        WAGE DETERMINATION APPEALS PROCESS 
 
  1.) Has there been an initial decision in the matter?  This can 
   be: 
 
  * an existing published wage determination 
  * a survey underlying a wage determination 
  * a Wage and Hour Division letter setting forth a 
    position on a wage determination matter 
  * a conformance (additional classification and rate) 
    ruling 
 
  On survey related matters, initial contact, including requests 
  for summaries of surveys, should be with the Wage and Hour 
 
  Regional Office for the area in which the survey was conducted 
  because those Regional Offices have responsibility for the 
  Davis-Bacon survey program.  If the response from this initial 
  contact is not satisfactory, then the process described in 2.) 
  and 3.) should be followed. 
 
  With regard to any other matter not yet ripe for the formal 
  process described here, initial contact should be with the Branch 
  of Construction Wage Determinations.  Write to: 
 
       Branch of Construction Wage Determinations 
       Wage and Hour Division 
       U. S. Department of Labor 
       200 Constitution Avenue, N. W. 
       Washington, D. C.  20210 
 
  2.) If the answer to the question in 1.) is yes, then an 
  interested party (those affected by the action) can request 
  review and reconsideration from the Wage and Hour Administrator 
  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N. W. 
            Washington, D. C.  20210 
 
  The request should be accompanied by a full statement of the 
  interested party's position and by any information (wage payment 
  data, project description, area practice material, etc.) that the 
  requestor considers relevant to the issue. 
 
  3.) If the decision of the Administrator is not favorable, an 
  interested party may appeal directly to the Administrative Review 
  Board (formerly the Wage Appeals Board). Write to: 
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            Administrative Review Board 
            U. S. Department of Labor 
            200 Constitution Avenue, N. W. 
            Washington, D. C.  20210 
 
  4.) All decisions by the Administrative Review Board are final. 
              END OF GENERAL DECISION 
 
 
52.232-5001  CONTINUING CONTRACTS (MAR 1995)--EFARS 
  (a) This is a continuing contract, as authorized by Section 10 of the 
River and Harbor Act of September 22, 1922 (33 U.S. Code 621).  The payment of some portion of the contract 
price is dependent upon reservations of funds from future appropriations, and from future contribution to the project 
having one or more non-federal project sponsors.  The responsibilities of the Government are limited by this clause 
notwithstanding any contrary provision of the "Payments to Contractor" clause or any other clause of this contract. 
  (b) The sum of __$1,000,000___________ has been reserved for this contract and is available for payments to the 
contractor during the current fiscal year. It is expected that Congress will make appropriations for future fiscal years 
from which additional funds together with funds provided by one or more non-federal project sponsors will be 
reserved for this contract. 
  (c) Failure to make payments in excess of the amount currently reserved, or that may be reserved from time to 
time, shall not entitle the contractor to a price adjustment under the terms of this contract except as specifically 
provided in paragraphs (f) and (i) below.  No such failure shall constitute a breach of this contract, except that this 
provision shall not bar a breach-of-contract action if an amount finally determined to be due as a termination 
allowance remains unpaid for one year due solely to a failure to reserve sufficient additional funds therefore. 
  (d) The Government may at any time reserve additional funds for payments under the contract if there are funds 
available for such purpose.  The contracting officer will promptly notify the contractor of any additional funds 
reserved for the contract by issuing an administrative modification 
to the contract. 
  (e) If earnings will be such that funds reserved for the contract will be exhausted before the end of any fiscal year, 
the contractor shall give written notice to the contracting officer of the estimated date of exhaustion and the amount 
of additional funds which will be needed to meet payments due or to become due under the contract during that 
fiscal year. This notice shall be given not less than 45 nor more than 60 days prior to the estimated date of 
exhaustion. 
  (f) No payments will be made after exhaustion of funds except to the 
extent that additional funds are reserved for the contract.  The contractor shall be entitled to simple interest on any 
payment that the contracting officer determines was actually earned under the terms of the contract and would have 
been made except for exhaustion of funds.  Interest shall be computed from the time such payment would otherwise 
have been made until actually or constructively made, and shall be at the rate established by the Secretary of the 
Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on the first day of the delay in such payment. 
  (g) Any suspension, delay, or interruption of work arising from 
exhaustion or anticipated exhaustion of funds shall not constitute a breach of this contract and shall not entitle the 
contractor to any price adjustment under the "Suspension of Work" clause or in any other manner under this 
contract. 
  (h) An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work 
arising fro m exhaustion of funds or the reasonable anticipation of 
exhaustion of funds. 
  (i) If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an exhaustion of funds, 
the Government has failed to reserve sufficient additional funds to cover payments otherwise due, the contractor, by 
written notice delivered to the contracting officer at any time before such additional funds are reserved, may elect to 
treat his right to proceed with the work as having been terminated.  Such a termination shall be considered a 
termination for the convenience of the Government. 
  (j) If at any time it becomes apparent that the funds reserved for any fiscal year are in excess of the funds required 
to meet all payments due or to become due the contractor because of work performed and to be performed under the 
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contract during the fiscal year, the Government reserves the right, after notice to the contractor, to reduce said 
reservation by the amount of such excess. 

(End of clause) 
 
 
 
E4LC11  DEPARTMENT OF LABOR WAGE DECISION (CONSTRUCTION) 
 
 
Any contract awarded as a result of this solicitation will be subject to the U.S. Department of Labor Wage 
Decision(s) provided in Section 00800, identified as VA020026 
E4LC12  REQUIRED INSURANCE 
 
The contractor shall procure and maintain during the entire period of performance under this contract, the following 
minimum insurance: 
       
                                                           TYPE                                   AMOUNT 
                                             Workers Compensation                   As required by State law 
           Employer's Liability                        $100,000 per person 
           General Liability                              $500,000 per occurrence 
 
         Motor Vehicle Liability 
            (for each motor vehicle): 
            Bodily injury or death                        $200,000 per person 
                                                                                                      $500,000 per occurrence 
            Property damage                               $20,000 per occurrence 
 
Prior to commencement of work hereunder, the contractor shall furnish to the Contracting Officer a certificate or 
written statement of the above required insurance.  The policies evidencing required insurance shall contain an 
endorsement to the effect that cancellation or any material change in the policies adversely affecting the interests of 
the Government in such insurance shall not be effective for such period as may be prescribed by the laws of the 
State in which this contract is to be performed and in no event less than 30 days after written notice thereof to 
the Contracting Officer. 
 
E4LC 14 PERFORMANCE EVALUATION OF CONTRACTOR 
 
As a minimum, the Contractor's performance will be evaluated upon final acceptance of the work.  However, interim 
evaluations may be prepared at any time during contract performance when determined to be in the best interest of 
the Government.  The format for the evaluation will be DD Form 2626, and the Contractor will be rated either 
"Outstanding," "Satisfactory," or "Unsatisfactory" in the areas of Contractor Quality Control, Timely Performance, 
Effectiveness of Management, Compliance with Labor Standards, and Compliance with Safety Standards.  The 
Contractor will be advised on any unsatisfactory rating, either in an individual element or in the overall rating, prior 
to completing the evaluation; all contractor comments will be made a part of the official record.  In compliance with 
DOD FAR Supplement 236.201, Performance Evaluation Reports will be available to all DOD Contracting Offices 
for their future use in determining contractor responsibility. 
 
E4LC15  LOCATION OF SITE ON A GOVERNMENT RESERVATION 
 
The site of the work is on a government reservation and all rules and regulations issued by the Commanding Officer 
covering general safety, security, and sanitary requirements, etc., shall be observed by the contractor. 
E4LC16  ACCIDENT PREVENTION PLAN 
 
In accordance with the clause entitled "Accident Prevention," the contractor will not be allowed to commence work 
on the job site until an acceptable accident prevention plan has been submitted.  The contractor will receive official 
notification of the acceptance of his accident prevention plan. 
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E4LC26  SMALL BUSINESS STANDARD FOR DREDGING 
      
(a) FAR 52.219-1, SMALL BUSINESS PROGRAM REPRESENTATION, provides the SIC Code and small 
business size standard for dredging. 
(b) Additionally, to be considered small, a firm must perform at least 40% of the yardage with its own dredging 

equipment or equipment owned by another small dredging firm. 
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E4LC28  IDENTIFICATION OF CORRESPONDENCE 
 
All correspondence and data submitted by the contractor under this contract shall reference the contract number. 
 
E4LC29  AGENTS 
 
Offers signed by an Agent must be made in the name of the Principal and must be accompanied by evidence of said 
Agent’s authority to act on behalf of its Principal. 
 
 
E4LC42  CONTRACTOR PLANT IDENTIFICATION 
 
The contractor's company name/logo shall be permanently and prominently affixed to the port and starboard sides of 
floating plant and to each side of all land vehicles deployed on an assigned project site.  All floating plant shall 
clearly and conspicuously display Coast Guard personnel rating capacities. 
 
 
E4LC46  UNAUTHORIZED INSTRUCTIONS FROM GOVERNMENT OR OTHER PERSONNEL 
 
The contractor shall not accept instructions issued by any person, employed by the U.S. Government or otherwise, 
other than the Contracting Officer or the Authorized Representative of the Contracting Officer acting within the 
limits of his/her authority as defined in the Designation of Authority letter.  A copy of the Designation of Authority 
letter will be furnished to the contractor at time of contract award. 
 
 
E4LC49  DESIGNATION OF AUTHORIZED REPRESENTATIVE OF THE CONTRACTOR 
 
The Contractor shall assign a number or employee who will act as Project Manager during the course of this contract 
or during the course of a delivery order.  This official shall be responsible for affording liaison between the contract 
forces and the contracting office(s).  This designation shall be in writing with a copy furnished to the Contracting 
Officer. 
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 SECTION 01005 
 
 SPECIAL WORK REQUIREMENTS AND RESTRICTIONS 
 
 4/02 
 
PART 1 GENERAL 
 
1.1 Special Work Requirements   
 
The work consists of dredging Chincoteague Inlet Outer Channel 
to the depth indicated. The Contractor shall perform the 
scheduled work with a hopper dredge and place dredged material 
in the Government-furnished beach placement area at Wallops 
Island as indicated. Dredged material to be placed on the 
beach shall be transported to a pump out buoy to be provided 
by the Contractor. The material shall then be carried from the 
pump out buoy to the beach by hydraulic pipeline and deposited 
within the designated beach placement area as indicated and 
specified. All dredging, transport and placement of dredged 
material under this contract shall be in compliance with all 
conditions set forth in the Virginia Department of 
Environmental Quality Water Protection Permit and the Virginia 
Marine Resources Commission Permit that are included as a part 
of this contract at the end of SECTION 01355 ENVIRONMENTAL 
PROTECTION. The contract plans and specifications have been 
prepared to comply with these permits which were established 
during the planning and development of this project. The 
Contractor is advised that any deviations from the 
construction methods and procedures indicated by the plans and 
specifications that are not prior approved in writing by the 
Contracting Officer, and any non-compliance with or violation 
of the conditions stated in the permits, shall be cause for 
the Contracting Officer issuing a stop work order. Any stop 
work orders issued for these causes will not be subject to 
time extensions or cost recovery by the Contractor. Any non-
compliance with or violation of the conditions stated in the 
permits noted herein may result in revocation of the permits 
for the project and may result in criminal and civil penalties 
against the Contractor. 
 
1.1.1  Order of Work 
 
The work consists of a single dredging area. The Contracting 
Officer may direct the dredging as required to achieve a 
dredged channel with a minimum depth of 17 feet below mean 
lower low water (NOS) with 1 foot of allowable overdepth and a 
channel width of 200 feet.  
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1.1.2  Dredged Material Placement in the Government-furnished 
Beach Placement Area 
 
The Government-furnished Beach Placement Area is located on 
Wallops Island and is the property of the National Aeronautic 
and Space Administration (NASA) and managed as the Goddard 
Space Flight Center (GSFC). The beach placement area is not 
accessible to the general public; however, personnel of GSFC 
may be traversing the area and the Government will not 
undertake to exclude these personnel, the public or restrict 
public access to the site during the work.  The Contractor 
shall fully comply with the security provisions of GSFC, OSHA 
safe working practices, and the Safety and Accident Prevention 
requirements of these specifications. The Contractor shall 
employ the use of signs, barricades, barriers, flagmen, and 
any other devices and measures required to assure public and 
worker safety at the beach placement area at all times. 
Contractor vehicle entry and personnel activities are 
restricted, with availability to the GSFC governed by badges 
and permits issued by GSFC in accordance with the requirements 
of the GSFC Security Manual. Security of the facility is 
administered in the Office of Security Services by Cube 
Corporation; accordingly, all access and work activities on 
Wallops Island that are within the controlled security 
locations shall be conducted in accordance with the 
requirements and regulations for the facility through this 
Office. Prior to access to the GSFC Facility, all employees must 
have their names and current personal identification 
information submitted to the GSFC Facilities Engineering Office, 
attention Jerry Wall, telephone (757) 824-1232. All names must 
be submitted on letterhead for their company and co-signed by 
the Contracting Officer’s Representative. This listing of 
employees must go through the security screening process of 
the GSFC before badges will be issued and access of 
employees allowed. The Contractor is responsible for 
initiating the security access requirements for his employees 
and any expense or delays in obtaining this access shall be 
the responsibility of the Contractor and no cause for claims 
against the Government. All requirements of the GSFC to be 
followed by the Contractor, including employees and plant 
access/egress requirements, shall be included in the 
Contractor’s Work Plan, Activity Hazard Analysis, and 
coordinated with the Daily Report of Operations. All lighting 
associated with the project shall be limited to the immediate 
area of active construction only. Such lighting shall be 
shielded, low-pressure sodium vapor lights directed to the 
maximum extent practical towards the ocean to minimize 
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illumination of the beach area. Red filters shall be placed 
over vehicle headlights of the Contractor’s plant and 
equipment used on the beach. Lighting on offshore equipment 
shall be similarly minimized through reduction, shielding, 
lowering, and appropriate placement of lights to avoid 
excessive illumination of the water.  
 
1.1.3 Noise Control and Abatement 
 
The Contractor shall employ the use of properly installed and 
maintained mufflers, silencers, and manufacturer's recommended 
sound suppressors on all plant, machinery, and equipment used 
on this work.  The use of sound signals such as whistles, 
horns, or bells shall not be used if two-way radio 
communication can accomplish the required function. The 
Contractor shall not use sound signals, with the exception of 
those signals required for vessel operations by the U.S. Coast 
Guard, during the time between sunset and sunrise.  
 
1.1.4 Cooperation with other Contractors 
 
During the period of this contract, other contracts may be in 
force for the construction of other features of work on or 
adjacent to the site of work being accomplished under this 
contract.  The Contractor shall arrange his plant, and shall 
schedule and perform this work, so as to effectively cooperate 
with all other contractors and Government agencies. 
 
1.1.5 Coordination Between Contractors 
 
It shall be the responsibility of the Contractor on this 
contract to be fully informed of the extent of the limits of 
work to be performed by other contractors.  Should there be 
any conflict between these limits, the Contractor shall 
immediately notify the Contracting Officer of the conflict, 
and the Contracting Officer's decision shall be final. 
 
1.2  NOTIFICATIONS OF INTENT TO DREDGE AND REPORTS OF DREDGING  
 
A notification giving the date and location the Contractor 
intends to start dredging shall be prepared and sent to the 
agencies as specified below for each respective agency. Upon 
completion of dredging, the Contractor shall prepare a Report 
of Dredging giving all data as indicated and sent to the 
Virginia Department of Environmental Quality as specified. 
When the Contractor sends a Notification or Report to a 
respective agency, a copy shall at the same time be furnished 
to the Contracting Officer. The Contractor shall include the 
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Virginia Water Protection (VWP) Permit Number on all 
Notifications and Reports. 
 
1.2.1  Notification of Dredging to the Virginia Department of 
Environmental Quality 
 
The Contractor shall notify the Virginia Department of 
Environmental Quality, attention Bert Parolari, 5636 Southern 
Boulevard, Virginia Beach, Virginia 23462, in writing, at 
least 15 calendar days prior to commencement of dredging 
operations under this contract.   
 
1.2.2  Report of Dredging to the Department of Environmental 
Quality 
 
The Contractor shall notify the Virginia Department of 
Environmental Quality, attention Bert Parolari, 5636 Southern 
Boulevard, Virginia Beach, Virginia 23462, in writing,  within 
 30 calendar days of completion of dredging operations. The 
Contractor shall include in the Report the following 
information to the Virginia Department of Environmental 
Quality: 
 

(a) Date on which dredging operations started. 
 

(b) Date on which dredging operations were completed. 
 

(c) Amount of material dredged (in cubic yards). 
 
1.2.3  Notification of Intent to Dredge to the Virginia Marine 
Resources Commission – Habitat Management Division 
 
The Contractor shall notify the Virginia Marine Resources 
Commission,  Habitat Management Division, attention Tony 
Watkinson, 2600 Washington Avenue, Post Office Box 756, 
Newport News, Virginia 23607-0756, in writing, at least 15 
calendar days prior to commencement of dredging operations 
under this contract.   
1.3  PHYSICAL DATA 
 
1.3.1 Physical Conditions Information 
 
The physical conditions indicated on the drawings and in the 
specifications are the result of site investigations and 
surveys. Information and data furnished or referred to below 
is furnished for the Contractor's information; however, it 
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shall be expressly understood that the Government will not be 
responsible for any interpretation or conclusion drawn from 
this information or data by the Contractor. 
 
1.3.2  Weather Conditions Information 
 
Complete weather forecasts, records and reports may be 
obtained from the National Weather Service in Wakefield, 
Virginia, telephone (757) 899-4200, Menu selection service or 
operator assisted as applicable.  The Contractor shall satisfy 
himself as to the hazards likely to arise from the weather 
conditions during the dredging period. 
 
1.3.3  Weather/Physical Conditions 
 
The locations of the work are tidal and exposed. Severe winds 
may cause suspension of work for short periods.  The 
approximate mean range of tide at each site is noted on the 
respective drawings. Tidal currents are not of sufficient 
velocity to interfere with dredging operations.  
 
1.3.4  Condition of Dredging Area 
 
The drawings show the condition of the channel at the time of 
the most recent survey.  The condition of the dredging area 
will be verified by a survey made immediately before dredging. 
 The Contracting Officer may realign the channel based on the 
before dredging surveys and require the Contractor to dredge 
the realigned channel as if it were the channel described in 
the contract plans and specifications.  There are not any 
known cables, pipes, bridges, or tunnels that cross the area 
to be dredged.   
 
1.3.5  Obstruction of Channel 
 
The Government will not undertake to keep the area of channels 
free from vessels or other obstructions, except to the extent 
of such regulations, if any, as may be prescribed by the 
Secretary of the Army, in accordance with the provisions of 
Section 7 of the River and Harbor Act, approved 3 August 1917. 
 The Contractor will be required to conduct the work in such 
manner as to obstruct navigation as little as possible, and in 
case the Contractors' plant so obstructs the channel as to 
make difficult or endanger the passage of vessels, said plant 
shall be promptly moved on the approach of any vessel to such 
and extent as may be necessary to afford a practicable 
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passage.  Upon the completion of the work, the Contractor 
shall promptly remove his plant, including ranges, buoys, 
piles, and other marks placed by him under this contract in 
navigable water or on shore. 
 
1.3.6 Responsibility  
 
The Contractor shall hold and save harmless the United States, 
its officers, and employees from all claims that may arise as 
a result of the Contractor's negligence in connection with the 
work performed under the contract, from noncompliance by the 
contractor with the provisions of the contract drawings and 
specifications, or from the instruction of the Contracting 
Officer. 
 
1.3.7 Channel Traffic 
 
The vessel traffic to be encountered during dredging 
operations consists of large commercial fishing vessels, U.S. 
Coast Guard vessels, various smaller fishing vessels and 
pleasure craft.  The Contractor shall expect that the traffic 
will cause periodic delays and interruptions of his 
operations. 
 
1.3.8  Oyster Grounds 
 
There are no known oyster grounds in the vicinity of the areas 
to be dredged. 
 
1.4  LAYOUT OF WORK AND SURVEYS 
 
1.4.1  General 
 
The Contractor shall be responsible for the layout of all work 
and have all markings placed in the field marked by a licensed 
Professional Engineer or Surveyor currently licensed in the 
Commonwealth of Virginia.  The markings shall be placed in the 
immediate work areas only and shall be removed once a work 
area has been accepted.  The Government will establish the 
tide staff gauge within vicinity of the dredging area at the 
Harbor of Refuge.  The in-place markings shall be verified by 
the Government before dredging and dredged material placement 
operations commence.  The Contractor shall provide the 
Contracting Officer written notice at least 14 calendar days 
in advance of commencement of dredging and dredged material 
placement operations to assure the completion of the initial 
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Government verification review.  The Government shall verify 
all remaining markings as the dredging and dredged material 
placement operations are allowed to proceed.  As applicable, 
the Government will furnish within 14 calendar days of receipt 
of a written request by the Contractor, the corner point 
coordinates for each contract dredging area or acceptance 
section, and the coordinates and monument descriptions for the 
existing horizontal control within vicinity of the work areas. 
 All requests shall be addressed to U.S. Army Corps of 
Engineers, Norfolk District, Operations Branch, Navigation 
Support and Survey Section, CENAO-TS-ON, 803 Front Street, 
Norfolk, Virginia  23510-1096.  Point of contact concerning 
this request is Chief, Navigation Support and Survey Section, 
telephone (757) 441-7125, or FAX (757) 441-7664. The 
Contractor shall be responsible for using this information to 
dredge within the areas and prisms as shown, and to deposit 
the dredged material at the locations indicated.  The 
Contractor shall establish and maintain at his own expense all 
markings of the dredging and placement areas and shall remove 
same upon completion of the work.  The contract completion 
time will not be extended due to failure of the Contractor to 
adequately establish and maintain his markings of the work 
areas. 
 
1.4.1.1  Electronic Survey and Positioning Systems 
 
When the Contractor utilizes electronic survey and positioning 
systems to perform dredging and dredged material placement 
operations, all work accomplished with the use of the systems 
shall be reviewed and certified as accurate by the 
Contractor's Quality Control Manager. This signed 
certification shall be submitted as a part of the Daily Report 
of Operations in accordance with the requirements of SECTION 
01451 to assure that all work performed with the use of the 
equipment and systems meets contract requirements. 
 
1.4.2  Before Dredging Survey 
 
The Contractor shall give the Contracting Officer written 
notice at least 14 calendar days prior to arrival of the 
dredge plant at the first work area or acceptance section, and 
shall furnish written notice at least 14 work days in advance 
of need for subsequent before dredging surveys.  It is 
understood that the surveys made in response to notice by the 
Contractor will constitute the before dredging survey and that 
any subsequent surveys occasioned through Contractor delays 
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will be charged against the Contractor at a rate of $3,000 per 
day.  The Contracting Officer will not be responsible for any 
delays in the commencement of work caused by incomplete 
surveys if the Contractor fails to provide adequate advance 
written notice as specified. 
 
1.4.3  Datum and Bench Marks 
 
The plane of reference shall be mean lower low water (MLLW) as 
established by National Ocean Service (NOS), as used on the 
drawing and in these specifications.  The following listed 
benchmark is referenced on the drawing and shall be used by 
the Contractor for the locations specified: 
 

BENCHMARK: NOS “863-0316-B 1977" 
ELEVATION: +6.45 feet above MLLW (NOS):  

 
The benchmark is located at the south end of Chincoteague 
Island near the Harbor of Refuge.  The monument is a 
standard NOS tidal disk set in concrete 200 feet 
southwest of the entrance to the Harbor of Refuge, 57.3 
feet southeast of the southeast corner of a bath house on 
Tull’s Camp Site, 18.4 feet south of the centerline of 
Main Street (State Road 2114), and 0.3 foot below the 
surface of a small ridge.  
                                

1.4.4  Use of Coast Guard Navigation Aid Structures 
 
The Commander, Fifth Coast Guard District, has authorized the 
Norfolk District, Corps of Engineers, and its Contractors to 
use fixed Federal aids to navigation structures, established 
and maintained by the U. S. Coast Guard, for support of 
temporary dredging tide gauges when performing Federal 
dredging operations. If a Contractor chooses to use navigation 
aid structures for this purpose, he shall abide by the 
following requirements: 
 

a. The Contractor shall advise the Commander, Fifth Coast 
Guard District, Aids to Navigation Branch, Federal Building, 
431 Crawford Street, Portsmouth, Virginia  23704, in writing, 
of his intention to attach tide gauges to navigation aid and 
structures, prior to commencing a dredging project.  This 
notice shall include the name of each aid to navigation to 
which tide gauges are to be attached, and the anticipated 
dates the gauges will be attached and removed.  A copy of this 
notice shall be furnished at this time to the Contracting 
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Officer. 
 

b. The Contractor shall be required to remove any 
temporary tide gauges immediately upon completion of dredging 
operations and demobilization of dredging plant. The 
Contractor shall at his expense repair or replace any aids 
that he has damaged or destroyed as a result of the 
Contractor's use of such aids.  
 

c. This provision refers only to Federal aids to 
navigation structures and does not authorize the Contractor to 
utilize aids that are not established and maintained by the U. 
S. Coast Guard. This provision also does not authorize the 
Contractor to utilize Federal navigation aid structures for 
any purposes other than the support of temporary tide gauges. 
 
1.5  ACCOMMODATIONS AND SUBSISTENCE ABOARD DREDGE FOR 
CONSTRUCTION REPRESENTATIVES   
 
1.5.1  Accommodations 
 

(a) Work Space - The Contractor shall furnish regularly 
to Government construction representatives on board the dredge 
a suitable working and storage space, equipped and maintained 
to the satisfaction of the Contracting Officer or his 
representative.  As a minimum the facilities shall include a 
desk with chair for plan study, and a file drawer, 
approximately 15" by 24", capable of being locked with a 
padlock.  The working space need not be a separate room, but 
shall be properly lighted, ventilated, and heated.  
 

(b) Cellular Telephone and FAX Machine - The Contractor 
shall provide a cellular phone and FAX machine aboard the 
dredge which shall be made available for official use by the 
Government Inspectors on a 24-hour a day basis to exclusively 
conduct Government business and emergency calls. 
 
1.5.2  Subsistence 
 
If the Contractor maintains on this work an establishment for 
the subsistence of his own employees, he shall, when required, 
furnish to inspectors employed on the work, and to all 
Government agents who may visit the work on official business, 
meals of a quality satisfactory to the Contracting Officer.  
The meals furnished will be paid for by the Government at a 
rate of $5.00 for breakfast, $5.00 for lunch, and $14.00 for 
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supper. 
 
1.5.3  Costs 
 
The entire cost to the Contractor for furnishing, equipping, 
and maintaining the foregoing accommodations shall be included 
in the contract price.  If the Contractor fails to meet these 
requirements, the Contracting Officer will secure the 
facilities referred to above, and their costs will be deducted 
from payments due to the Contractor.  
 
1.6  INSPECTION 
 
1.6.1  General 
 
The presence of the construction representative shall not 
relieve the Contractor of responsibility for the proper 
execution of the work in accordance with the specifications.  
The Contractor will be required: 
 

a. To furnish, on the request of the Contracting Officer 
or any construction representative, the use of such boats, 
boatmen, laborers, and material forming a part of the ordinary 
and usual equipment and crew of the dredging plant as may be 
reasonably necessary in inspecting and supervising the borrow 
work areas.   
 

b. To furnish, on the request of the Contracting Officer 
or any construction representative, suitable transportation 
from all points within the beach fill placement area, to and 
from the various pieces of plant and the staging areas, and 
within the material placement area as may be reasonably 
necessary in inspecting and supervising the beach fill work. 
Should the Contractor refuse, neglect, or delay compliance 
with these requirements, the specific facilities may be 
furnished and maintained by the Contracting Officer, and any 
resultant cost incurred by the government will be deducted 
from any amounts due or to become due the Contractor. 

 
1.6.2  Hours of Work 
 
The Contractor will be allowed to perform work 24 hours per 
day, seven days per week, including holidays, for the entire 
performance period, except as may be otherwise directed by the 
Contracting Officer. The Contractor is informed there are 
special security requirements to be followed for night work. 
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The precautions for working at night and any special work 
measures required of the Contractor to perform work during 
this period shall be coordinated with the Office of Security 
Services and Facilities Engineering Office prior to scheduling 
the work and coordinated with his Progress Schedule and 
Activity Hazard Analysis. Adequate lighting in compliance with 
all OSHA Regulations and Coast Guard Regulations for thorough 
inspection of night operations and public safety shall be 
provided by the Contractor at his expense. 
 
1.7  CONTINUITY OF WORK 
 
Payment will not be made for work done in any area designated 
by the Contracting Officer until the full depth required under 
the contract is secured in the whole of such areas, nor will 
payment be made for excavation in any area not adjacent to and 
in prolongation of areas where full depth has been secured 
except by decision of the Contracting Officer.  Should any 
such nonadjacent area be excavated to full depth during the 
operations carried on under the contract, payment for all work 
therein may be deferred until the required depth has been made 
in the area intervening.  The Contractor may be required to 
suspend dredging at any time when for any reason the gages or 
ranges cannot be seen or properly followed. 
 
1.8  SHOALING 
 
1.8.1  Shoaling Prior to Dredging 
 
The drawings and quantity estimates are based on the condition 
of the channel at the time of the most recent surveys; 
however, the actual quantities to be dredged will be computed 
from surveys made immediately before dredging.  Any shoaling 
that has developed, subsequent to the surveys indicated on the 
drawings and contiguous to the areas indicated to be dredged 
under this contract, shall be removed by the Contractor at the 
contract unit price for dredging, including any applicable 
unit price adjustments if so directed by the Contracting 
Officer. Any such shoaling within contiguous areas will be 
included as part of the required dredging prism for the 
purposes of CONTRACT CLAUSE "VARIATION IN ESTIMATED 
QUANTITIES". 
 
1.8.2  Shoaling Subsequent to Dredging 
 
If, before the contract is completed, shoaling occurs in any 



 
 SECTION 01005 PAGE 12 

section previously accepted, including shoaling in the 
finished basin, because of the natural lowering of the side 
slopes, redredging at contract price, including any applicable 
unit price adjustments,  within the limit of available funds, 
may be done if agreeable to both the Contractor and the 
Contracting Officer. 
 
1.9  FINAL EXAMINATION AND ACCEPTANCE 
 
As soon as practicable after the completion of the entire work 
or any portion of the work which in the opinion of the 
Contracting Officer will not be subject to damage by further 
operations under the contract, such work will be thoroughly 
examined at the cost and expense of the Government by 
sounding, as determined by the Contracting Officer.  Should 
any shoals, lumps, or other lack of contract depth be 
disclosed by this examination, the Contractor will be required 
to remove same by dredging at the contract rate for dredging, 
but if the bottom is soft and the shoal areas are small and 
form no material obstruction to navigation, the removal of 
such shoal may be waived at the discretion of the Contracting 
Officer.  The Contractor shall provide adequate advance notice 
to the Contracting Officer of the completion of dredging of 
each acceptance section to insure prompt performance of the 
after dredging acceptance surveys.  The Contractor shall 
provide the notice in writing at least 10 calendar days in 
advance of anticipated completion of each section of work.  If 
the Contractor fails to provide this advance notice, the 
Contracting Officer will not be responsible for any delays 
caused by incomplete surveys.  The Contractor will be notified 
when soundings are to be made, and may accompany the survey 
party.  When the area is found to be in satisfactory 
condition, it will be accepted.  Should more than two sounding 
operations by the Government over an area be necessary by 
reason of work for the removal of shoals disclosed at a prior 
sounding, the cost of such third and any subsequent sounding 
operations will be charged against the Contractor at the rate 
of $3,000 per day for each day in which the Government Plant 
is engaged in sounding or is enroute to or from the site or 
held at or near the said site for such operations.  Final 
acceptance of the whole or a part of the work and the 
deductions or corrections of deductions made thereon will not 
be reopened after having once been made, except on evidence of 
collusion, fraud, or obvious error, and the acceptance of a 
completed section shall not change the time of payment of the 
retained percentages of the whole or any part of the work. 
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1.10  CERF IMPLEMENTATION 
 
The owner of the hopper dredge must have an active Basic 
Ordering Agreement (BOA) for the hopper dredge(s) on file with 
the Corps. The Contractor shall be obligated to make the 
hopper dredge(s) available to serve in the Corps of Engineers 
Reserve Fleet (CERF) at any time that the hopper dredge(s) is 
performing work under this contract.  When the Contracting 
Officer is notified of the decision to activate the dredge(s) 
into the CERF, he shall take appropriate action to release the 
dredge(s).  He may then extend or terminate the contract to 
implement whichever action is in the best interest of the 
Government.  The CERF Contractor shall also be subject to the 
following conditions: 
 

a. The Director of Civil Works may require the Contractor 
to perform emergency dredging at another CONUS (48 contiguous 
states) site for a period of time equal to the remaining time 
under this contract at the date of notification plus up to 
ninety (90) days at the previously negotiated rate which 
appears on the schedule of prices in the BOA. 
 

b. The Chief of Engineers may require the Contractor to 
perform emergency dredging at an OCONUS (Outside CONUS which 
includes Alaska, Hawaii, Puerto Rico, the Virgin Islands, or 
U.S. Trust Territories) site for a period of time equal to the 
time remaining under this contract at the date of notification 
plus up to one hundred eighty (180) days at the negotiated 
rate which appears on the schedule of prices in the BOA. 
 

c. The CERF will be activated by the Chief of Engineers 
or the Director of Civil Works; then the Contracting Officer 
will notify the Contractor.  From the time of notification, 
the selected hopper dredge(s) must depart for the emergency 
assignment within seventy-two hours for CONUS or ten days for 
OCONUS assignments. 
 

d. A confirming delivery order will be issued pursuant to 
the Basic Ordering Agreement (BOA) by the Ordering Contracting 
Officer. Such delivery order shall utilize the schedule of 
rates in the BOA for the specific hopper dredge(s). 
 

e. If during the time period specified in a, b, or c, 
above, a CERF vessel(s) is still required, the contract 
performance may be continued for additional time by mutual 
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agreement. 
 
1.11  SIGNAL LIGHTS 
 
The Contractor shall display signal lights and conduct his 
operations in accordance with the General Regulations of the 
Department of the Army and of the Coast Guard governing lights 
and day signals to be displayed by towing vessels with tows on 
which no signals can be displayed, vessels working on wrecks, 
dredges, and vessels engaged in laying cables or pipe or in 
submarine or bank protection operations, lights to be 
displayed on dredge pipe lines, and day signals to be 
displayed by vessels of more than 65-feet in length moored or 
anchored in a fairway or channel, and the passing by other 
vessels of floating plant working in navigable channels, as 
approved by the Secretary of the Army and the Commandant,    
U. S. Coast Guard.  
 
1.12  SAFETY AND ACCIDENT PREVENTION 
 
1.12.1  Safety Plan 
 
The contractor shall not commence work at a job-site prior to 
the Government's review of an acceptable contractor accident 
prevention plan per the US Army Corps of Engineers Safety and 
Health Requirements Manual (EM 385-1-1) and discussion of the 
accident prevention plan at a prework meeting.  Allow five 
days for Government review of the accident prevention plan. 
 
1.12.2  Conflicts 
 
The Contractor shall comply with Occupational Safety and 
Health Act (OSHA) Standards, Coast Guard, as well as the Corps 
of Engineers Safety and Health Requirements Manual (EM 
385-1-1).  When a conflict exists between Corps of Engineers 
Safety and Health Requirements Manual, nationally recognized 
consensus standards, or the contract plans and specifications, 
the most stringent requirements as determined by the 
Contracting Officer will govern. 
 
1.12.3  Corps of Engineers Standards 
 
Corps of Engineers Manual EM 385-1-1, 1996 edition, is hereby 
supplemented or revised as follows. 
 
1.12.3.1  Activity Hazard Analysis 
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Based on the construction schedule, the Contractor shall 
submit an activity hazard analysis of each major phase of work 
prior to entering that phase of activity.  The analysis shall 
include major or minor hazards, as well as commonly recurring 
deficiencies that might possibly be encountered for that 
operation, and shall identify proposed methods and techniques 
of accomplishing each phase in a safe manner. At the end of 
this SECTION is a sample Activity Hazard Analysis Form showing 
a sampling of those activities, hazards, and actions to take 
to avoid hazards for similar work on this contract as required 
by the technical specifications. The Contractor is informed 
this sample form does not list all items that may be required 
of the Contractor for this contract; however, the Contractor 
shall utilize this form as a guide to provide, with his CQC 
Plan and Safety Plan for approval, a complete Activity Hazard 
Analysis of the scheduled work for the duration of the 
contract. The Project Superintendent and the Corps of 
Engineers Project Inspector shall sign the analysis.  A copy 
of the analysis shall be kept on the job site and reviewed 
with employees during orientation and during weekly safety 
meetings. 
 
1.12.3.2  Means of Escape for Personnel Quartered, or Working 
on Floating Plant 
 
Two means of escape shall be provided for assembly, sleeping, 
and messing areas on floating plant. For areas involving 10 or 
more persons, both means of egress shall be through standard 
size doors opening to different exit routes. Where nine or 
fewer persons are involved, one of the means of escape may be 
a window (minimum dimensions 24 inches by 36 inches) that 
leads to a different exit route. 
 
1.12.3.3  Emergency Alarms and Signals 
 

(a) Emergency Alarms - Alarms shall be installed and 
maintained on all floating plant requiring a crew where it is 
possible for either a passenger or crewman to be out of sight 
or hearing from any other person. The alarm system shall be 
operated from the primary electrical system with standby 
batteries on trickle charge that will automatically furnish 
the required energy during an electrical-system failure. A 
sufficient number of signaling devices shall be placed on each 
deck so that the sound can be heard distinctly at any point 
above the usual background noise. All signaling devices shall 
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be so interconnected that actuation can occur from at least 
one strategic point on each deck. 
 

(b) Fire Alarm Signals - The general fire alarm signal 
shall be in accordance with Coast Guard Rules and Regulations 
for Cargo and Miscellaneous Vessels. 
 

(c) Abandon Ship Signals - The signal for abandon ship 
shall be in accordance with the reference cited in (b) above. 
 

(d) Man-Overboard Signal - Hail and pass the word to the 
bridge. All personnel and vessels capable of rendering 
assistance shall respond. 
 
1.12.3.4  Hurricane Plan 
 
A detailed plan for protection and evacuation of personnel and 
plant in the event of an impending hurricane or storm shall be 
submitted for approval as a part of the Contractor's Accident 
Prevention Program. The plan shall include as a minimum: 
 

(a) The time each phase of the plan will be put in 
effect. The time shall be the number of hours remaining for 
the storm to reach the worksite if it continues at the 
predicted speed and direction. 
 

(b) The safe harbor for personnel and plant specifically 
identified. 
 

(c) The name of the boat that will be used to move the 
plant, its type, capacity, speed, and availability. 
 

(d) The estimated time necessary to move the plant to the 
safe harbor after movement is started. 
 
1.12.3.5  Equipment and Machinery Operator Authorization 
 
The Contractor shall submit a list of designated personnel 
qualified and authorized to operate machinery and equipment. 
The list shall be maintained at the job site in a current 
status at all times. 
 
1.12.3.6  Head Protection (Hard Hat) 
 
The entire work site under this contract is designated as a 
hard hat area.  The Contractor shall post the area in 
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accordance with the requirements of EM 385-1-1, and shall 
insure that all prime and subcontractor personnel, vendors and 
visitors utilize hard hats while within the project area. 
 
1.12.3.7  Attendance at Safety Meetings 
 
In order to allow for maximum attendance at weekly tool box 
(Safety) meetings, and monthly supervisor meetings by Corps of 
Engineers personnel, Contractors shall notify the Contracting 
Officer 5 calendar days prior to the start of work, of the 
time and location of all such scheduled meetings. The 
contractor shall keep minutes and provide copies to all 
parties attending. 
 
1.12.4  Hopper Dredge and Attendant Plant 
 
1.12.4.1  Equipment and Machines 
 
All operable equipment and machines, shall be checked for: 
 

(a) Manufacturer's safety instructions, permanent-mounted 
and easily read. 
 

(b) Guard Rails and life-lines at overboard access areas, 
as applicable. 
 

(c) Cover exposed moving parts with safety-guards to 
prevent someone from accidentally stepping or falling on them. 
 
1.12.5  Dozers, Front-End Loaders, Backhoes, and Other 
Wheeled-Tract Machines 
 
Dozers, front-end loaders, backhoes, and other wheeled-tract 
machines operated on the beach shall be equipped with rollover 
protection and seatbelts.  All rotating or reciprocating 
parts, and any parts subject to high operational temperatures 
that are of such nature or so located as to be or become a 
hazard to the operating or attending personnel, shall be 
substantially guarded and insulated to the extent necessary to 
eliminate the hazard.  Walking or working surfaces and 
platforms shall be of an anti-skid type.  
 
1.12.5.1  Checks 
 
All front end loader-backhoe machines and other machines, such 
as tractors that utilize a backhoe attachment, shall be 
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checked for: 
 

(a) Exposed backhoe boom swing foot pedals. 
 

(b) Backhoe boom swing lever that can be reached by a man 
standing on the ground or on the outrigger support bracket. 
 
1.12.5.2  Controls 
 
Where these conditions exist, guards shall be fabricated to: 
 

(a) Cover over exposed foot pedals to prevent someone 
from accidentally stepping on them. 
 

(b) Enclose the swing lever so as to preclude operation 
from the ground or from the outrigger support bracket. 
 
1.12.6  Crawler-, Truck-, and Wheel-Mounted Cranes 
 

(a)  When a crane is performing duty cycle work (such as 
clamshell, dragline, grapple, or pile driving) it does not 
require anti-two block equipment.  If the crane is required to 
make a non-duty cycle lift (for example, to lift a piece of 
equipment, a tool box, or supplies), it will be exempt from 
the anti-two block equipment requirements if the following 
procedures are implemented: 
 
      (1)  an international orange warning device (warning 
flag, warning tape, or warning ball) is properly secured to 
the hoist line at a distance of 8 to 10 feet above the hoist 
rigging; 
 
      (2)  the signalperson (or an individual designated as 
the signalperson) acts as a spotter to alert the crane 
operator with a "STOP" signal when the warning device 
approaches the boom tip and the crane operator ceases hoisting 
functions when alerted of this; and 
 
      (3)  while the non-duty cycle lift is underway, the 
signal person shall not stand under the load, shall have no 
duties other than signalperson, and shall comply with the 
signaling requirements of EM 385-1-1; 
 

(b)  Anti-two block devices are always required when 
hoisting personnel by crane or derrick. 
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1.12.7  Diving Operations 
 
All diving operations shall be planned in accordance with the 
Corps of Engineers Safety Manual EM 385-1-1 and must be 
limited to those tasks that cannot be accomplished in any 
other manner. The Contractor shall submit for approval all 
information which may affect the work to be accomplished, 
including divers names, medical examination reports, 
qualifications of all divers and top-side tenders to be 
employed in the diving operations, plant and equipment to be 
employed on the work, and a written dive plan with sketches 
and narrative descriptions for each phase of the planned dive.  
 
1.13  EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE 
 
1.13.1  Costs 
 
Allowable cost for construction and marine plant and equipment 
in sound workable condition owned or controlled and furnished 
by a Contractor or subcontractor at any tier shall be based on 
actual cost data when the Government can determine both 
ownership and operating costs for each piece of equipment or 
equipment groups of similar serial and series from the 
Contractor's accounting records.  When both ownership and 
operating costs cannot be determined from the Contractor's 
accounting records, equipment costs shall be based upon the 
applicable provisions of EP 1110-1-8, "Construction Equipment 
Ownership and Operating Expense Schedule", Region II. Working 
conditions shall be considered to be average for determining 
equipment rates using the schedule unless specified otherwise 
by the Contracting Officer.  For equipment not included in the 
schedule, rates for comparable pieces of equipment may be used 
or a rate may be developed using the formula provided in the 
schedule.  For forward pricing, the schedule in effect at the 
time of negotiations shall apply.  For retrospective pricing, 
the schedule in effect at the time the work was performed 
shall apply. 
 
1.13.2  Rentals 
 
Equipment rental costs are allowable, subject to the 
provisions of FAR 31.105(d)(ii) and FAR 31.205-36 
substantiated by certified copies of paid invoices.  Rates for 
equipment rented from an organization under common control, 
lease-purchase or sale-leaseback arrangements will be 
determined using the schedule except that rental costs leased 
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from an organization under common control that has an 
established practice of leasing the same or similar equipment 
to unaffiliated lessees are allowable.  Costs for major 
repairs and overhaul are unallowable. 
 
1.13.3  Data 
 
When actual equipment costs are proposed and the total amount 
of the pricing action is over $25,000, cost or pricing data 
shall be submitted on the Standard Form 1411, "Contract 
Pricing Proposal Cover Sheet".  By submitting cost or pricing 
data, the Contractor grants to the Contracting Officer or an 
authorizing representative the right to examine those books, 
records, documents and other supporting data that will permit 
evaluation of the proposed equipment costs.  After price 
agreement the Contractor shall certify that the equipment 
costs or pricing data submitted are accurate, complete and 
current. 
 
14. BRIDGE-TO-BRIDGE RADIO COMMUNICATION 
 
In order that radio communication may be made with passing 
vessels, all dredges engaged in work under this contract shall 
be equipped with bridge-to-bridge radio telephone equipment.  
The radio telephone equipment shall operate on a single 
channel very high frequency (VHF), FM, on a frequency of 
156.65 megahertz per second with low power output having a 
communication range of approximately ten miles. The Federal 
Communications Commission has approved the frequency. 
 
1.14.1  Radio 
 
The Contractor shall provide the Government construction 
representative a portable radio capable of communicating with 
the dredge for the duration of work under this contract.  The 
Contractor shall maintain the radio as required. 
 
1.15  NOTIFICATION OF COAST GUARD 
 
Prior to commencement of work on this contract, the Contractor 
shall notify the Commander, Fifth Coast Guard District of his 
intended operations to dredge and request that it be published 
in the Local Notice to Mariners.  This notification must be 
given in sufficient time so that it appears in the Notice to 
Mariners at least 5 work days prior to the commencement of 
this contract. 
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1.15.1  Local Notice To Mariners 
 
The Local Notice To Mariners (LNM) for the Fifth Coast Guard 
District is available by phone at (757) 398-6367, on the 
Internet at: http://www.navcen.uscg.gov/lnm/d5, and e-mail 
address: D5Local@LANTD5.uscg.mil. The LNM is the primary means 
for disseminating information concerning aids to navigation, 
hazards to navigation, and other items of marine information 
of interest to mariners on the waters of the United States, 
its territories, and possessions.  These notices are essential 
to all navigators for the purpose of keeping their charts, 
light lists, Coast Pilots and other nautical publications 
up-to-date.  These notices are published weekly.  They may be 
obtained free of charge, by making application to the Fifth 
Coast Guard District, Federal Building, 431 Crawford Street, 
Portsmouth, Virginia 23704.  If the Contractor encounters any 
objects on the channel bottom during dredging operations or 
transport of his plant that could be a hazard to navigation, 
he shall notify the Coast Guard immediately as to location and 
at the same time notify the Contracting Officer. 
 
1.15.2  Navigation Aids 
 
The Contractor shall not relocate or move any aids to 
navigation that has been established by the U.S. Coast Guard. 
If it becomes necessary to have any aid to navigation moved in 
order to complete dredging operations under this contract, the 
Contractor shall notify the U.S. Coast Guard in writing at the 
address above with a copy to the Contracting Officer not less 
than 15 calendar days prior to such need for movement.  The 
Contractor shall notify the U.S. Coast Guard of the 
approximate time the navigation aid may be relocated to its 
original position. All notifications to the U.S. Coast Guard 
shall at the same time be provided to the Contracting Officer 
and recorded in the Daily Report of Operations. In the event 
that the Contractor disturbs or damages any navigation aid 
during work operations, which includes during mobilization or 
demobilization of his plant, the Contractor shall immediately 
stop the activity which disturbed or damaged the navigation 
aid, take immediate corrective action to prevent further 
disturbances or damage, and shall notify the Coast Guard 
immediately as to location, and at the same time notify the 
Contracting Officer.  
 
1.16  ENVIRONMENTAL LITIGATION 
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1.16.1  Litigation 
 
If the performance of all or any part of the work is 
suspended, delayed, or interrupted due to an order of a court 
of competent jurisdiction as a result of environmental 
litigation, as defined below, the Contracting Officer, at the 
request of the Contractor, shall determine whether the order 
is due in any part to the acts or omissions of the Contractor 
or a subcontractor at any tier not required by the terms of 
this contract.  If it is determined that the order is not due 
in any part to acts or omissions of the Contractor or a 
subcontractor at any tier other than as required by the terms 
of this contract, such suspension, delay, or interruption 
shall be considered as if ordered by the Contracting Officer 
in the administration of this contract under the terms of the 
"Suspension of Work" clause of this contract.  The period of 
such suspension, delay, or interruption shall be considered 
unreasonable, and an adjustment shall be made for any increase 
in the cost of performance of this contract (excluding profit) 
as provided in that clause, subject to all the provisions 
thereof. The term "environmental litigation" means, a lawsuit 
alleging that the work will have an adverse effect on the 
environment or that the Government has not duly considered, 
either substantively or procedurally, the effect of the work 
on the environment. 
 
1.17  HISTORIC AND ARCHAEOLOGIC FINDS 
 
Federal legislation provides for the protection, preservation, 
and collection of scientific, prehistoric, historic, and 
archaeologic data, including relics and specimens that might 
otherwise be lost as a result of any Federal construction 
project.  Should the Contractor, or any of the Contractor's 
employees, or parties operating or associated with the 
Contractor, in the performance of this contract discover 
evidence of possible scientific, prehistoric, historic, or 
archaeologic data, the Contractor shall immediately cease work 
at that location,  and notify the Contracting Officer, giving 
the location and nature of the findings.  The Contractor shall 
forward written confirmation to the Contracting Officer as 
directed.  The Contractor shall exercise care so as not to 
disturb or damage shipwrecks, artifacts or fossils uncovered 
during excavation, dredging and material placement operations, 
and shall provide such cooperation and assistance as may be 
necessary to preserve the findings for removal or other 
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disposition. Any person who, without written permission, 
injures, destroys, excavates, appropriates, moves or removes 
any historic or prehistoric artifact, object of antiquity, or 
archaeological resource is subject to arrest and penalty of 
law. Where appropriate by reason of discovery, the Contracting 
Officer may order delays in the time of performance or changes 
in the work, or both. If such delays or changes are ordered, 
an equitable adjustment will be made in accordance with the 
applicable clauses of the contract. 
 
1.18  SCHEDULING AND DETERMINATION OF PROGRESS   
 
In accordance with the Contract Clauses, the Contractor shall 
 submit for approval a practicable Progress Schedule at the 
Pre-Construction Conference specified in SECTION 01200.  The 
Progress Schedule shall be prepared and certified as complete 
by the Contractor’s Quality Control Representative in the form 
of a chart graphically indicating the sequence proposed to 
accomplish each work feature or operation.  The chart shall be 
prepared to show the starting and completion dates of all work 
features on a linear horizontal time scale beginning with date 
of Notice to Proceed, arrival date of Contractor’s plant to 
the job site, all activities scheduled prior to dredging, 
dredging start and completion dates, and calendar days to 
completion of all work.  Each activity in the construction 
shall be represented by an arrow.  The head to tail 
arrangement of arrows shall flow from left to right and shall 
show the order and interdependence of activities and the 
sequence in which the work is to be accomplished as planned by 
the Contractor.  Each arrow representing an activity shall be 
annotated to show the activity description and duration.  
Contractor shall indicate on the chart the important work 
features or operations that are critical to the timely overall 
completion of the project.  Key dates for such important work 
features and portions of work features are milestone dates and 
shall be so indicated on the chart.  This schedule will be the 
medium through which the timeliness of the Contractor's 
construction efforts is appraised.  When changes are 
authorized that result in contract time extensions, the 
Contractor shall submit a modified chart for approval by the 
Contracting Officer.  The Contract Clause entitled "SCHEDULE 
FOR CONSTRUCTION CONTRACTS" with reference to overtime and 
extra shifts, may be invoked when the Contractor fails to 
start or complete work features or portions of same by the 
time indicated by the milestone dates of the approved progress 
chart, or when it is apparent to the Contracting Officer from 
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the Contractor's actual progress that these dates will not be 
met.  Neither on this chart nor on the periodic chart which 
the Contractor is required to prepare and submit, as described 
in "SCHEDULE FOR CONSTRUCTION CONTRACTS" of the Contract 
Clauses, shall the actual progress to be entered include or 
reflect any materials which may be on the site, but are not 
yet installed or incorporated in the work.  For payment 
purposes only, an allowance will be made by the Contracting 
Officer of 100 percent of the invoiced cost of materials or 
equipment delivered to the site but not incorporated into the 
construction, pursuant to Contract Clause "PAYMENTS UNDER 
FIXED-PRICE CONSTRUCTION CONTRACTS".  The Contractor's 
progress schedule shall include a chart of the scheduled work 
activities plotting scheduled completion percentage based on 
dollar value on one axis and time on the other axis.  The 
actual progress shall be plotted on the required periodic 
chart submittals to indicate the percentage of work scheduled 
and actually completed. 
 
1.19  PROFIT 
 
1.19.1  Weighted Guidelines  
 
Weighted guidelines method of determining profit shall be used 
on any equitable adjustment change order or modification 
issued under this contract.  The profit factors, expressed as 
a percent, shall be as follows: 
 
Factor                          Rate  Weight Value 
 
Degree of Risk                   20 
Relative difficulty of work      15 
Size of Job                      15 
Period of performance            15 
Contractor's investment           5 
Assistance by Government          5 
Subcontracting                   25  
                                100 
 
1.19.2  Values 
 
Based on the circumstances of each procurement action, each of 
the above factors shall be weighted from .03 to .12 as 
indicated below.  The value shall be obtained by multiplying 
the rate by the weight.  The value column when totaled 
indicates the fair and reasonable profit percentage under the 
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circumstances of the particular procurement. 
 
1.19.2.1  Degree of Risk   
 
Where the work involves no risk or the degree of risk is very 
small, the weighting should be .03; as the degree of risk 
increases, the weighting should be increased up to a maximum 
of .12.  Lump sum items will have, generally, a higher 
weighted value than the unit price items for which quantities 
are provided.  Other things to consider:  the portion of the 
work to be done by subcontractors, nature of work, where work 
is to be performed, reasonableness of negotiated costs, amount 
of labor included in costs, and whether the negotiation is 
before or after performance of work. 
 
1.19.2.2  Relative Difficulty of Work   
 
If the work is most difficult and complex, the weighting 
should be .12 and should be proportionately reduced to .03 on 
the simplest of jobs.  This factor is tied in to some extent 
with the degree of risk. Some things to consider:  the nature 
of the work, by whom it is to be done, where, and what is the 
time schedule. 
 
1.19.2.3  Size of Job   
 
All work not in excess of $100,000 shall be weighted at .12.  
Work estimated between $100,000 and $5,000,000 shall be 
proportionately weighted from .12 to .05. 
 
1.19.2.4  Periods of Performance   
 
Jobs in excess of 24 months are to be weighted at .12.  Jobs 
of lesser duration are to be proportionately weighted to a 
minimum of .03 for jobs not to exceed 30 days.  No weight 
where additional time not required. 
 
1.19.2.5  Contractor's Investment   
 
To be weighted from .03 to .12 on the basis of below average, 
average, and above average.  Things to consider:  amount of 
subcontracting, mobilization payment item, Government 
furnished property, equipment and facilities, and expediting 
assistance. 
 
1.19.2.6  Assistance by Government   
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To be weighted from .12 to .03 on the basis of average to 
above average.  Things to consider:  use of Government owned 
property, equipment and facilities, and expediting assistance. 
 
1.19.2.7  Subcontracting   
 
Shall be weighted inversely proportional to the amount of 
subcontracting.  Where 80 percent or more of the work is to be 
subcontracted, the weighting is to be .03 and such weighting 
proportionately increased to .12 where all the work is 
performed by the Contractor's own forces. 
 
1.20 PARTNERING 
 
In order to most effectively accomplish this contract, the 
Government is willing to form a cohesive partnership with the 
Contractor. This partnership would strive to draw on the 
strengths of each organization in an effort to achieve a 
quality project done correctly, within budget, and on time. 
This partnership would be bilateral in make-up and partnership 
will be totally voluntary. Any cost associated with 
effectuating this partnership will be agreed to by all parties 
and will be shared equally with no change in contract price. 
 
1.21  SUBCONTRACTS AND WORK COORDINATION 
 
Contract Clauses "SUBCONTRACTS", "PERMITS AND 
RESPONSIBILITIES", and "MATERIAL AND WORKMANSHIP" are 
supplemented as follows: 
 
      (a)  Divisions or sections of specifications are not 
intended to control the Contractor in dividing the work among 
subcontractors, or to limit work performed by any trade. 
 
      (b)  Contractor shall be responsible for coordination of 
the work of the trades, subcontractors, and materials. 
 
      (c)  The Government or its representative will not 
undertake to settle any difference between the Contractor and 
Contractor's subcontractors, or between subcontractors. 
 
      (d)  The Government reserves the right to refuse to 
permit employment on the work or require dismissal from the 
work of any subcontractor who, by reason of previous 
unsatisfactory work on Corps of Engineers projects, or for any 
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other reason is considered by the Contracting Officer to be 
incompetent or otherwise objectionable.   
 
1.22  SEAGOING BARGE ACT 
 
All dredges, barges, and vessels used for the transport of 
dredged material shall meet the applicable requirements of the 
Seagoing Barge Act (46 U.S.C. et seq).  To document compliance 
with this act, the Contractor shall submit with his bid copies 
of U.S. Coast Guard Certificate of Inspection for each item of 
plant.  Certification shall also be furnished to the 
Contracting Officer if additional plant is engaged during the 
course of the work. 
 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 



NORFOLK DISTRICT ACTIVITY HAZARD ANALYSIS FORM (Example Only)
CONTRACT #: PROJECT / ACTIVITY: LOCATION:                             DATE:  

(XXXXXXXXXX) DREDGE CHINCOTEAGUE INLET CHANNEL ACCOMACK COUNTY VA     XX\XX\XX

TECHNICAL SPECIFICATION LOCATIONS: PERSON / CREW PERFORMING WORK: FOREMAN OR SUPERVISOR:

(Insert Applicable Section / Paragraph)   (XXXXXXXXXXXX)    (XXXXXXXXXXX)

SPECIAL HEALTH AND SAFETY CONSIDERATIONS FOR DREDGED MATERIAL PLACEMENT OPERATIONS  :

ANALYSIS BY: REVIEWED BY: APPROVED BY:

(APPROVED COMPETENT PERSON) (CONTRACTOR CQC) (COE REPRESENTATIVE)

ACTIVITY POTENTIAL HAZARDS ACTION TO AVOID HAZARDS
MATERIAL PLACEMENT PROVIDE DETAIL WORK PLAN, ADDRESS 

MANPOWER NEEDS AND REQUIREMENTS, 
COMMUNICATIONS
CONTINUOUS CHECK AND RECORDING OF 
FINDINGS PROCESS, STOP WORK PLAN, 
COMMUNICATIONS

COMMUNICATION RADIO CHECKS, ARRANGEMENT FOR 
CONSTANT COMMUNICATION, STOP WORK 
PLAN AT FAILURES

WATER QUALITY TESTING DAY AND NIGHT PLANS, COMMUNICATIONS

WORKER SAFETY FOR NIGHT OPERATIONS, DREDGED MATERIAL PLACEMEMNT INSPECTIONS, COMMUNICATIONS WITH DREDGE AND 
ISOLATED WORKERS, MANPOWER STAFFING NEEDS, WATER QUALITY TESTING

(Note this form is an example to be used as a guide by the Contractor in preparing his own Activity Hazard Analysis. The Contractor is required to 
submit his own Activity Hazard Analysis of all the scheduled work as specified for approval. All costs to provide manpower and equipment to meet the 

PIPE  AND OUTFALL SAFETY

Page 1
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SECTION 01200 
 

PROJECT MEETINGS 
 

4/02 
 
PART 1  GENERAL  
 
1.1  PRECONSTRUCTION CONFERENCE 
 
1.1.1  Notification 
 
An authorized representative of the Contracting Officer will 
schedule and conduct a preconstruction conference in conjunction 
with the Quality Control Coordination Meeting within ten 
calendar days of the anticipated start of construction.  The 
Contractor is encouraged to have an officer of his Company at 
the conference.  This conference will be held at a location 
specified by the Contracting Officer's authorized 
representative. 
 
1.1.2  Purpose 
 
The purpose of this preconstruction conference is to enable the 
Contracting Officer's authorized representative to outline the 
procedures that will be followed by the Government in its 
administration of this construction contract and to discuss the 
performance that will be expected from the Contractor.  This 
conference will allow the Contractor an opportunity to ask 
questions about the Government's supervision and inspection of 
contract work, about regulations, and any other questions he may 
have prior to starting the work.  The Contracting Officer's 
authorized representative may invite NASA and other Government 
personnel to attend this conference. 
 
1.1.3  Topics 
 
The following is a list of items and plans for discussion during 
this conference.  This is not considered to be a complete 
listing and may be expanded or revised at the discretion of the 
Contracting Officer.  The Contractor shall submit the following 
items and plans for approval prior to the preconstruction 
conference. All points of contact for submittal of the items and 
plans noted shall be provided in the Contractor's notice of 
award.  Any questions the Contractor may have concerning the 
plans or program will be resolved at this meeting. 
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a. Authority of the Contracting Officer's Representative 
and organization. 

 
 b. Contractor's Safety Plan. 
 
 c. Contractor's Quality Control Plan. 
 
 d. Contractor's Environmental Protection Plan. 
 

e. Contractor's Progress Schedule - In the form of a bar 
chart showing all phases and dates for the progress of the 
scheduled work, including timeliness and basis of pre-
construction and post-construction surveys, work acceptance 
requirements, and progress payments relative to conformance 
to the progress schedule. 

 
 f. Correspondence Procedures. 
 
 g. Contractor Labor Standards Provisions. 
 

h. Contractor Plan of Operations - The Contractor shall 
indicate his method(s) of layout and accomplishment of the 
scheduled work, and his verification/certification 
procedures for accuracy of the respective areas of work to 
be accomplished.  

 
 i. Contract Modifications and Administrative Procedures. 
 
 j. Contractor's Job Layout and Storage Area Plan. 
 
 k. Procedures for Processing Shop Drawings, if applicable.   
 
 l. Payment Estimate Data and Procedures. 
 
 m. Contractor Utilities. 
 

n. Security Requirements and Other Regulations, if 
applicable. 

 
 o. Government Furnished Equipment, if applicable. 
 
 p. Disposition of Salvage Property. 
 
 q. Contractor Insurance Requirements. 
 
 r. Value Engineering Program. 
 



 SECTION 01200 PAGE 3

 s. Contractor Performance Evaluation. 
 
 t. Contractor's Environmental Control Plan including 
 
  (1) Spill Control Plan 
 
  (2) Recycling and Waste Minimization Plan 
 
  (3) Contaminant Prevention Plan 
 
 u. Contractor Required Notification Procedures 
 
 v. Contractor’s Submittal Register  
 
1.1.4  Approvals 
 
The Contractor shall submit his Safety Plan, Quality Control 
Plan, and Environmental Protection Plan for review prior to this 
meeting.  These plans may be approved or approved with comments 
at the conference.  Construction work shall not proceed until 
after this meeting has been held, all specified Plans have been 
approved, and the Notice to Proceed has been received and 
acknowledged by the Contractor. 
 
1.1.5   Minutes of the Meeting 
 
The Government will prepare legibly written or typed minutes of 
the meeting and will provide the Contractor with a signed 
original for review and concurrence.  The minutes shall include 
all items discussed at the meeting and the Government will make 
all corrections provided by the Contractor and resubmit the 
corrected minutes to the Contractor within seven days. 
 
PART 2 PRODUCTS (NOT USED)  
 
PART 3 EXECUTION (NOT USED)  
 
 

END OF SECTION 
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 SECTION 01270 
 
 MEASUREMENT AND PAYMENT 
 
 4/02 
 
PART 1   GENERAL  
 
1.1   REFERENCES (Not Used) 
 
1.2   SUBMITTALS (Not Used) 
 
1.3   LUMP SUM PAYMENT ITEMS 
 
Payment items for the work of this contract for which contract 
lump sum payments will be made are listed in the BIDDING 
SCHEDULE and described below.  All costs for items of work, 
which are not specifically mentioned to be included in a 
particular lump sum or unit price payment item, shall be 
included in the listed lump sum item most closely associated 
with the work involved.  The lump sum price and payment made 
for each item listed shall constitute full compensation for 
furnishing all plant, labor, materials, and equipment, and 
performing any associated Contractor quality control, 
environmental protection, meeting safety requirements, tests 
and reports, and for performing all work required for which 
separate payment is not otherwise provided. 
 
1.3.1  Base Bid Payment Item No. 0001 Mobilization and 
Demobilization 
 
All costs connected with the mobilization and demobilization 
of all of the Contractor's dredging plant and equipment as 
defined below will be paid for at the contract lump sum price 
for this item.  Sixty percent of the lump sum price will be 
paid to the Contractor upon completion of his mobilization at 
the entire work site. The remaining forty percent will be paid 
to the Contractor upon completion of demobilization from the 
entire work site. In the event the Contracting Officer 
considers that the amount in this item, sixty percent which 
represents mobilization and forty percent which represents 
demobilization does not bear a reasonable relation to the cost 
of the work in this contract, the Contracting Officer may 
require the Contractor to produce cost data to justify this 
portion of the bid.  Failure to justify such price to the 
satisfaction of the Contracting Officer will result in payment 



 
 SECTION 01270 PAGE 2 

of actual mobilization costs, as determined by the Contracting 
Officer, at the completion of mobilization, and actual 
demobilization costs, as determined by the Contracting 
Officer, at the completion of demobilization. The 
determination of the Contracting Officer is not subject to 
appeal. 
 
1.3.1.1  Mobilization 
 
Mobilization shall include all costs for operations 
accomplished prior to commencement of actual dredging 
operations. This shall include transfer of dredge and 
attendant plant, and any other associated work that is 
necessary in advance of the actual dredging operations.  
 
1.3.1.2  Demobilization 
 
Demobilization shall include general preparation for transfer 
of dredging and beach fill plant as described in Paragraph 
“Mobilization” above to its home base, cleanup of the 
Contractor’s staging area, and transfer of the dredging and 
beach plant to its home base.  
 
1.3.2  Base Bid Payment Item No. 0002 Preparation, Maintenance 
and Final Grading of Placement Area at Wallops Island 
 
Payment for this item shall include all costs associated with 
the mobilization and demobilization of plant to be used 
specifically for the beach placement operations and the 
preparation, maintenance, and final grading of the beach 
placement area. This shall include transfer of booster pumps 
and pumpout buoys, bulldozers and other like equipment and 
machinery including pipelines associated with beach placement 
operations, preparation of the Contractor’s staging area used 
for equipment and material storage at the beach placement 
area, and all costs associated with the preparation, 
maintenance, final grading, and removal of all plant and 
equipment and final clean-up upon completion of the scheduled 
work at the beach placement area.    
 
1.4   UNIT PRICE PAYMENT ITEMS 
 
Payment items for the work of this contract on which the 
contract unit price payments will be made are listed in the 
BIDDING SCHEDULE and described below.  The unit price and 
payment made for each item listed shall constitute full 
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compensation for furnishing all plant, labor, materials, and 
equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety 
requirements, tests and reports, and for performing all work 
required for each of the unit price items. 
 
1.4.1  Base Bid Payment Item No. 0003 Dredging  
 
Payment to be made for all costs associated with dredging the 
Channel and disposal of the material in the Government-
furnished beach placement area as scheduled shall include the 
cost of removal and placement of material as indicated and 
specified, exclusive of the work defined in Bid Items 0001 and 
0002 as defined above. The drawings are believed to accurately 
represent conditions at the time of the surveys indicated; 
however, new soundings will be taken immediately before 
dredging.  The Contractor's unit price for dredging shall 
include his evaluation of shoaling, other natural changes in 
the waterway, or changes caused by the Contractor's operations 
that might occur during the period between the surveys before 
dredging and the surveys for acceptance of the work. The basis 
of payment for the total amount of material removed under this 
payment item will be measured by the bin measure method as 
described in subparagraph “Bin Measurement” below, less any 
deductions that may be required for misplaced material 
described in subparagraph "Misplaced Material", below.  
Determination of quantities removed and the deductions made to 
determine bin measure quantities to be paid, after having once 
been made, will not be reopened except on evidence of 
collusion, fraud, or obvious error. 
 
1.4.1.1  Bin Measurement 
 
The material removed shall be measured by the weight, 
expressed in long tons, of the dredged material in the hopper, 
based on the vessel displacement.  The load measurement 
equipment and operation shall be subject to the approval of 
the Contracting Officer and shall be verified by government 
calibration equipment and tests described as specified.  Load 
measurements shall be recorded automatically and daily load 
reports shall be signed by the authorized representative of 
the Contractor and submitted to the Contracting Officer’s 
representative. 
 
1.4.1.2  Weight to Volume Conversion 
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The bin measure expressed in weight shall be converted to the 
approximate bin volume of material based on the density in the 
hopper as determined by the Contractor.  The Contractor shall 
submit the proposed method and equipment to be used for 
density determination to the Contracting Officer for approval. 
 The Contractor shall retain the samples used for density 
determination for review and inspection by the Contracting 
Officer. 
 
1.4.1.3  Calibration Tests 
 
The Contractor shall fill the hopper with seawater at least 
one time during each 24 hour period to allow for calibration 
of the load monitoring equipment. 
 
1.5  Misplaced Material 
 
Any material that is deposited elsewhere than in places 
designated or approved by the Contracting Officer will not be 
paid for, and the Contractor may be required to remove such 
misplaced material and deposit it where directed by the 
Contracting Officer at the Contractor’s expense. 
 
1.6  Monthly Partial Payments 
 
Monthly partial payments will be based on the total volume of 
material placed and accepted as determined by the Contracting 
Officer. 
 
PART 2   PRODUCTS  (Not Applicable) 
 
PART 3   EXECUTION (Not Applicable) 
 
 -- End of Section -- 
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SECTION 01330 
 

SUBMITTAL PROCEDURES 
 

4/02 
 
PART 1   GENERAL 
 
1.1   SUBMITTAL IDENTIFICATION AND CLASSIFICATION 
 
The Contractor shall insure all submittals as required in the 
Contract are submitted to the government as identified and in 
accordance with the procedures specified in this Section.  
Submittals may be required for work features and procedures in 
the specifications that are not listed or classified as 
indicated below. The Contractor shall still be required to list 
these submittals in his Submittal Register as required by the 
respective specification, and designate the submittal and action 
required in the register. 
 
1.1.1  Submittal Identification 
 
Submittals required are identified by SD numbers and titles with 
typical items to be submitted under this classification as 
follows: 
 
SD-01 Preconstruction Submittals:  
 

Certificates of insurance 
Surety bonds 
List of proposed subcontractors 
List of proposed products 
Construction Progress Schedule 
Submittal schedule 
Schedule of values 
Health and safety plan 
Work plan 
Quality control plan 
Environmental protection plan 

 
SD-02 Shop Drawings:  
 
As used in this section, drawings, schedules, diagrams, and 
other data prepared specifically for this contract, by 
contractor or through contractor by way of subcontractor, 
manufacturer, supplier, distributor, or other lower tier 
contractor, to illustrate portion of work. 
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SD-03 Product Data:  
 
Preprinted material such as illustrations, standard schedules, 
performance charts, instructions, brochures, diagrams, 
manufacturer's descriptive literature, catalog data, and other 
data to illustrate portion of work, but not prepared exclusively 
for this contract. 
 
SD-04 Samples:  
 
Physical examples of products, materials, equipment, assemblies, 
or workmanship that are physically identical to portion of work, 
illustrating portion of work or establishing standards for 
evaluating appearance of finished work or both. 
 
SD-05 Design Data: 
 
Beach placement plan with proposed equipment usage and datum used 
and benchmark locations.  
 
SD-06 Test Reports:  
 
Report signed by authorized official of testing laboratory that 
a material, product or system identical to the material, product 
or system to be provided has been tested in accord with 
specified requirements.  
 
Results of environmental testing. 
 
Report which includes findings of a test required to be 
performed by the contractor on an actual portion of the work or 
prototype prepared for the project before shipment to job site. 
Report which includes finding of a test made at the job site or 
on sample taken from the job site, on portion of work during or 
after installation. 
 
Investigation reports 
 
Daily checklists 
 
Final acceptance test and operational test procedure 
 
SD-07 Certificates:  
 
Statements signed by responsible officials of manufacturer of 
product, system or material attesting that product, system or 
material meets specification requirements. Must be dated after 
award of project contract and clearly name the project. 



 SECTION 01330 PAGE 3

Document required of Contractor, or of a supplier, installer or 
subcontractor through Contractor, the purpose of which is to 
further quality of orderly progression of a portion of the work 
by documenting procedures, acceptability of methods or personnel 
qualifications. 
 
Confined space entry permits. 
 
SD-08 Manufacturer's Instructions:  
 
Preprinted material describing installation of a product, system 
or material, including special notices and Material Safety Data 
sheets concerning impedances, hazards and safety precautions. 
 
SD-09 Manufacturer's Field Reports:  
 
Documentation of the testing and verification actions taken by 
manufacturer's representative to confirm compliance with 
manufacturer's standards or instructions. 
 
Factory test reports. 
 
SD-10 Closeout Submittals:  
 
Beach profiles and surveys. 
 
Documentation to record compliance with technical or 
administrative requirements or to establish an administrative 
mechanism. 
 
As-built drawings. 
 
Special warranties. 
 
Posted operating instructions. 
 
Training plans. 
 
1.1.2  Submittal Classification 
 
Submittals are classified as follows: 
 
a. Government Approved 
 
Government approval is required for extensions of design, 
critical materials, deviations, equipment whose compatibility 
with the entire system must be checked, and other items as 
designated by the Contracting Officer. Within the terms of the 
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Contract Clause entitled "Specifications and Drawings for 
Construction," they are considered to be "shop drawings." 
 
b. Information Only 
 
All submittals not requiring Government approval will be for 
information only. They are not considered to be "shop drawings" 
within the terms of the Contract Clause referred to above. 
 
1.2   APPROVAL OF SUBMITTALS 
 
The approval of submittals by the Contracting Officer’s 
Representative (COR), shall not be construed as a complete 
check, but will indicate only that the general method of 
construction, work scheduling, and other information are 
satisfactory.  Approval will not relieve the Contractor of the 
responsibility for any error which may exist, as the Contractor 
under the Contractor Quality Control (CQC) requirements of this 
contract is responsible for the dimensions, layout, and 
satisfactory construction of all work as indicated and 
specified. After submittals have been approved by the COR, 
resubmittal for the purpose of changing the approved Work Plan, 
Progress Schedule, designated Acceptance Sections, or for any 
other reason, will not be given consideration unless accompanied 
by an explanation as to why a change is necessary. 
 
1.3   DISAPPROVED SUBMITTALS 
 
The Contractor shall make all corrections required by the COR 
and promptly furnish a corrected submittal with the Daily CQC 
Report as specified for the initial submittal.  If the 
Contractor considers any correction indicated on the 
submittal(s) to constitute a change to the contract, notice as 
required under the Contract Clause entitled "Changes" shall be 
given at the same time to the COR. 
 
1.4   WITHHOLDING OF PAYMENT 
 
Payment for any part of the scheduled work accomplished by the 
Contractor, including transportation of the Contractor’s plant 
to or from the site of the work, will not be made if required 
approvals for all parts of the scheduled work have not been 
obtained. 
 
PART 2  PRODUCTS (Not Applicable) 
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PART 3  EXECUTION 
 
3.1  GENERAL 
 
The Contractor shall submit all items required and specified in 
these specifications, and as may be required by other portions 
of the scheduled work. Proposed deviations from the contract 
requirements shall be clearly identified. The required 
submittals shall be listed in the Contractor’s Work Plan and on 
the Contractor’s Submittal Register Form 4288-R. All 
requirements of submittals shall be coordinated with SECTION 
01451. Any questions regarding submittals required of the 
Contractor will be discussed at the Preconstruction Conference 
specified in SECTION 01200. At this Conference, and during the 
progress of the work, the COR may request submittals in addition 
to those listed when deemed necessary to adequately describe the 
work covered in the respective sections.  Dimensions and units 
of weights and measures used on all submittals shall be the same 
as indicated and specified. Each submittal shall be complete and 
in sufficient detail to allow ready determination of compliance 
with contract requirements.  Prior to submittal, all items shall 
be checked and approved as complete by the CQC representative as 
specified in SECTION 01451.   
  
3.2   SCHEDULING 
 
Submittals covering component items forming a system or items 
that are interrelated, such as access/egress to the work area, 
and delivery/storage of materials prior to construction of 
features shall be scheduled to be coordinated with the 
requirements specified and submitted concurrently.  
 
3.2.1   Submittal and Report Identification 
 
All submittals and reports shall be complete, properly marked, 
adequately detailed, and identified with location of occurrence 
in the respective specification section with paragraph number, 
drawing number and location, and respective Plan or Report 
requirement, as applicable. The Contractor’s CQC representative 
shall sign and date each submittal and report as complete.  
 
3.3  SUBMITTAL REGISTER (ENG FORM 4288) 
 
At the end of this SECTION is a sample Submittal Register      
(ENG Form 4288-R) showing those plans, lists, and items of 
equipment and materials for which submittals are required by the 
specifications. The Contractor is informed this sample form may 
not list all submittals that may be required of the Contractor; 
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however, the Contractor shall utilize this form as a guide to 
provide, with his CQC Plan for approval, a complete Submittal 
Register listing all submittals required for the duration of the 
contract. The Submittal Register shall consist of individual 
pages representing the respective Specification Sections as 
shown in the attached sample. Columns “d” through “q” of the 
sample form indicate the method the Contractor is to use in 
identification of his submittals. In the respective 
Specification Sections and when so directed by specified 
requirements in other parts of the contract for a particular 
type of submittal, the Classification status to be inserted in 
Columns “p” and “q” is indicated. The Contractor’s Quality 
Control Representative shall certify in writing as part of the 
CGC Plan the appropriate designation for all submittals has been 
made. The remainder of columns and how they are to be utilized 
during administration of the contract will be addressed at the 
Pre-Construction Conference as noted in SECTION 01200.  
 
3.4  TRANSMITTAL FORM (ENG FORM 4025) 
 
At the end of this SECTION is a sample Transmittal Form        
(ENG Form 4025) which shall be used for transmittal coordination 
of all submittals. This form shall be completed by the 
Contractor identifying each item to be submitted. Special care 
shall be exercised to ensure proper listing of the date of the 
submittal transmittal, specification section and paragraph 
number pertinent to the data submitted for each item, and 
numerical sequence coordination with the Submittal Register Form 
4288-R, Column “b”. 
 

-0- 
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SECTION 01355 
 

ENVIRONMENTAL PROTECTION 
 

4/02 
 
PART 1  GENERAL 
 
1.1  REFERENCES 
 
The publications listed below form a part of this specification 
to the extent referenced.  The publications are referred to in 
the text by basic designation only. 
 
          CODE OF FEDERAL REGULATIONS (CFR) 
 
  40 CFR 261 Identification and Listing of Hazardous Waste 
 
          ENGINEERING MANUALS (EM) 
 
  EM 385-1-1 (1996) U.S. Army Corps of Engineers Safety and 

Health Requirements Manual 
 
1.2  DEFINITIONS 
 
Environmental pollution and damage is defined as the presence of 
chemical, physical, or biological elements or agents that 
adversely affect human health or welfare; unfavorably alter 
ecological balances of plant or animal communities; or degrade 
the environment from an aesthetic, cultural or historic 
perspective.  Environmental protection is the prevention/control 
of pollution and habitat disruption that may occur during 
construction.  The control of environmental pollution and damage 
requires consideration of air, water, land, biological and 
cultural resources; includes management of visual aesthetics; 
noise; solid, chemical, gaseous, and liquid waste; radiant 
energy and radioactive materials; and other pollutants. 
 
1.3   ENVIRONMENTAL PROTECTION REQUIREMENTS 
 
The Contractor shall comply with all applicable Federal, State, 
and local laws and regulations.  The Contractor shall provide 
environmental protective measures and procedures to prevent and 
control pollution, limit habitat disruption, and correct 
environmental damage that occurs during construction.   
 
1.3.1  Protection of Features 
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This section supplements the Contract Clause PROTECTION OF 
EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS.  The Contractor shall prepare a list of features 
requiring protection under the provisions of the contract clause 
that are not specifically identified on the drawings or 
otherwise specified as environmental features requiring 
protection.  The Contractor shall protect those environmental 
features as indicated and specified, in spite of interference 
that their preservation may cause to the Contractor's work under 
the contract. 
 
1.4   ENVIRONMENTAL PROTECTION PLAN 
 
As a part of the Contractor’s Work Plan, the Contractor shall 
submit an Environmental Protection Plan for review and 
acceptance by the Contracting Officer.  This Environmental 
Protection Plan shall consist of a written narrative, as well as 
any supplemental drawings, documents, and photographs required 
to verify the Contractor’s work will be in accordance with all 
laws and regulations governing the work as indicated and 
specified. The Contractor shall submit this plan and all 
supplementary data for approval at the Preconstruction 
Conference as noted in SECTION 01200. The Contractor will be 
informed in writing of any revisions as may be required by the 
Contracting Officer and submit a final plan for final approval 
not later than 5 calendar days prior to start of scheduled 
construction activities.  Acceptance is conditional and is 
predicated upon satisfactory performance during construction.  
The Government reserves the right to require the Contractor to 
make changes in the Environmental Protection Plan or operations 
if the Contracting Officer determines that environmental 
protection requirements are not being met.  The plan shall 
detail the actions that the Contractor shall take to comply with 
all applicable Federal, State, and local laws and regulations 
concerning environmental protection and pollution control and 
abatement, as well as the additional specific requirements of 
this contract.  No physical work at the site shall begin prior 
to acceptance by the Contracting Officer of the Contractor's 
Environmental Protection Plan covering the work to be performed.  
The environmental protection plan shall comply with the 
requirements of EM 385-1-1 and include, but not be limited to, 
the following: 
 
 
1.4.1  List of State and Local Laws and Regulations 
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The Contractor shall provide, as part of the Environmental 
Protection Plan, a list of all State and local environmental 
laws and regulations that apply to the construction operations 
under the Contract. 
 
1.4.2  Spill Control Plan 
 
The Contractor shall include as part of the environmental 
protection plan, a Spill Control Plan.  The plan shall include 
the procedures, instructions, and reports to be used in the 
event of an unforeseen spill of a substance regulated by the 
Emergency Response and Community Right-to-Know Act or regulated 
under State or local laws or regulations.  The Spill Control 
Plan supplements the requirements of EM 385-1-1.  This plan 
shall include as a minimum: 
 
      a.  The name of the individual who shall be responsible 
for implementing and supervising the containment and cleanup. 
 
      b.  Training requirements for Contractor's personnel and 
methods of accomplishing the training. 
 
      c.  A list of materials and equipment to be immediately 
available at the job site, tailored to cleanup work of the 
potential hazard(s)identified. 
 
      d.  The names and locations of suppliers of containment 
materials and locations of additional fuel oil recovery, 
cleanup, restoration, and material-placement equipment available 
in case of an unforeseen spill emergency. 
 
      e.  The methods and procedures to be used for expeditious 
contaminant cleanup. 
 
      f.  The name of the individual who shall report any spills 
or hazardous substance releases and who shall follow up with 
complete documentation.  This individual shall immediately 
notify the Contracting Officer in addition to the legally 
required Federal, State, and local reporting channels (including 
the National Response Center at 1-800-424-8802 and the DEQ 
Tidewater Regional Office at (757) 518-2077 if a reportable 
quantity spill occurs.  The plan shall contain a list of the 
required reporting channels and telephone numbers. 
 
 
1.4.3   Recycling and Waste Minimization Plan 
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The Contractor shall submit a Recycling and Waste Minimization 
Plan as a part of the Environmental Protection Plan.  The plan 
shall detail the Contractor's actions to comply with the 
following recycling and waste minimization requirements: 
 
      a.  The Contractor shall participate in State and local 
government sponsored recycling programs to reduce the volume of 
solid waste materials at the source. 
 
1.4.4  Contaminant Prevention Plan 
 
As a part of the Environmental Protection Plan, the Contractor 
shall prepare a contaminant prevention statement identifying 
potentially hazardous substances to be used on the job site and 
intended actions to prevent accidental or intentional 
introduction of such materials into the air, water, or ground.  
The Contractor shall detail provisions to be taken to meet 
Federal, State, and local laws and regulations regarding the 
storage and handling of these materials. 
 
1.4.5  Environmental Monitoring 
 
The Contractor shall include in the plan, as coordinated with 
the Job Hazard Analysis and required in the specifications, the 
details of environmental monitoring requirements and a 
description of how this monitoring will be accomplished under 
the laws and regulations governing the work. 
 
1.4.6  Preconstruction Survey 
 
The Contractor shall perform a survey of the project site with 
the Contracting Officer and take photographs showing existing 
environmental conditions in and adjacent to the site. The 
results of this survey shall be prepared by the Contractor and 
copies included in the plan. The preconstruction survey shall 
identify requirements for the following: 
 
a. Methods for protection of features to be preserved within 
authorized work areas like trees, shrubs, vines, grasses and 
ground cover, landscape features, air and water quality, fish 
and wildlife, soil, historical, archaeological, and cultural 
resources. 
 
 
b. Procedures to be implemented to provide the required 
environmental protection, to comply with the applicable laws and 
regulations, and to correct pollution due to accident, natural 
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causes, or failure to follow the procedures of the environmental 
protection plan. 
 
c. Location of the solid waste disposal area. 
 
d. Drawings showing locations of any proposed temporary 
excavations or embankments for haul roads, stream crossings, 
material storage areas, structures, sanitary facilities, and 
stockpiles of excess or spoil materials. 
 
e. Traffic control plan including measures to reduce erosion of 
temporary roadbeds by construction traffic, especially during 
wet weather and dredged material placement operations, and the 
amount of mud transported onto paved public roads by vehicles or 
runoff. 
 
f. Methods of protecting surface and ground water during 
construction activities. 
 
PART 2  PRODUCTS (Not Applicable) 
 
PART 3  EXECUTION 
 
3.1  SPECIAL ENVIRONMENTAL PROTECTION REQUIREMENTS 
 
3.1.1 Wetlands and Natural Habitat  
 
Use of the Contractor's plant to construct the scheduled work, 
including the associated use of ropes, cables, or guys over 
wetlands and in natural habitat areas, shall be scheduled in a 
manner to disturb the marsh and natural habitat areas to the 
minimum necessary to accomplish the work. Any damage to wetlands 
or natural habitat areas shall be repaired to original condition 
at no additional expense to the government. The Contracting 
Officer will notify the Contractor in writing of any observed 
noncompliance with the previously mentioned Federal, State or 
local laws or regulations, permits, and other elements of the 
Contractor's environmental protection plan. The Contractor 
shall, after receipt of such notice, inform the Contracting 
Officer of proposed corrective action and take such action when 
approved. If the Contractor fails to comply promptly, the 
Contracting Officer may issue an order stopping all or part of 
the work until satisfactory corrective action has been taken. No 
time extensions shall be granted or costs or damages allowed to 
the Contractor for any such suspensions.  
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3.1.2  U.S. Department of Agriculture (USDA) Quarantined 
Considerations 
 
The Contractor shall thoroughly clean all construction equipment 
at the prior job site in a manner that ensures all residual soil 
is removed and that egg deposits from plant pests are not 
present.  The Contractor shall consult with the USDA Plant 
Protection and Quarantine (USDA - PPQ) jurisdictional office for 
additional cleaning requirements that may be necessary. 
 
3.1.3  Disposal of Solid Wastes 
 
Solid waste is rubbish, debris, waste materials, garbage, and 
other discarded solid materials.  Solid waste shall be placed in 
containers and disposed on a regular schedule.  All handling and 
disposal shall be conducted in such a way as to prevent spillage 
and contamination.  The Contractor shall transport all solid 
waste and dispose in compliance with Federal, State, and local 
requirements.  
 
3.1.4  Disposal of Contractor-Generated Hazardous Wastes 
 
Hazardous wastes are hazardous substances as defined in         
40 CFR 261, or as defined by applicable State and local 
regulations. Hazardous waste generated by construction 
activities shall be removed from the work area and be disposed 
in compliance with Federal, State, and local requirements.  The 
Contractor shall segregate hazardous waste from other materials 
and wastes, and shall protect it from the weather by placing it 
in a safe covered location; precautionary measures against 
accidental spillage such as berming or other appropriate 
measures shall be taken.  Hazardous waste shall be removed from 
Government property within 60 days.  Hazardous waste shall not 
be dumped onto the ground, into storm sewers or open water 
courses, or into the sanitary sewer system. 
 
3.1.5  Fuels and Lubricants 
 
Fueling and lubrication of equipment and motor vehicles shall be 
conducted in a manner that affords the maximum protection 
against spills and evaporation.  Lubricants and waste oil to be 
discarded shall be stored in marked corrosion-resistant 
containers and recycled or disposed in accordance with Federal, 
State, and local laws and regulations. 
 
3.2  PROTECTION OF WATER RESOURCES 
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The Contractor shall keep construction activities under 
surveillance, management, and control to avoid pollution of 
surface and ground waters. 
 
3.2.1  Monitoring of Water Areas Affected by Construction 
Activities 
 
The Contractor shall perform monitoring, inspections, sampling 
and testing, reporting, and record keeping as indicated and 
specified. 
 
3.3  INSPECTION 
 
If the Contracting Officer notifies the Contractor in writing of 
any observed noncompliance with contract requirements or 
Federal, State, or local laws and regulations, the Contractor 
shall inform the Contracting Officer of proposed corrective 
action and immediately take such action to correct the 
noncompliance.  If the Contractor fails to comply promptly, the 
Contracting Officer may issue an order stopping all or part of 
the work until satisfactory corrective action is taken.  No time 
extensions will be granted or costs or damages allowed to the 
Contractor for any such suspension. 
 
3.4  MAINTENANCE OF POLLUTION CONTROL FACILITIES 
 
The Contractor shall maintain all constructed pollution control 
facilities and portable pollution control devices for the 
duration of the Contract or for the length of time construction 
activities create the particular pollutant. 
 
3.5  TRAINING OF CONTRACTOR PERSONNEL 
 
Contractor personnel shall be trained in environmental 
protection and pollution control.  The Contractor shall conduct 
environmental protection/pollution control meetings for all 
Contractor personnel as a part of the weekly toolbox meetings.  
The training and meeting agenda shall include methods of 
detecting and avoiding pollution, familiarization with pollution 
standards, both statutory and contractual, installation and care 
of facilities, and instruments required for monitoring purposes 
to ensure adequate and continuous environmental 
protection/pollution control. Anticipated hazardous or toxic 
chemicals or wastes, and other regulated contaminants, shall 
also be discussed.  Other items to be discussed shall include 
recognition and protection of archaeological sites and 
artifacts, wildlife and waterfowl habitats, and construction 
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material placement operations. 
 
3.6  PROTECTION OF MARINE ANIMALS, WILDLIFE AND VEGETATION 
 
The Contractor is informed that the dredging areas and beach 
fill area are in a portion of Virginia frequented by migratory 
birds and is a native habitat for sea turtles, whales, eagles, 
hawks, egrets, herons, pelicans, terns, and other wildlife that 
are identified as either endangered species protected by federal 
law or species of special concern for Commonwealth of Virginia 
agencies. If, in the performance of this contract, evidence of 
the possible disturbance to any such migratory bird or listed 
species may occur, the Contractor shall notify the Contracting 
Officer immediately, giving the location and nature of the 
findings. The Contractor shall advise all personnel associated 
with the operation of the vessels and plant of the civil and 
criminal provisions of the Endangered Species Act, the Migratory 
Bird Act, and the Marine Mammal Protection Act.  The Contractor 
shall comply with all laws and regulations governing the work 
and the provisions set forth in this Section.  In the event that 
endangered or protected species are affected by this work, the 
work under this contract may be suspended or terminated as 
determined by the Contracting Officer. All crew members of the 
hopper dredge, attendant plant operators, and those employed on 
the beach fill work shall be required to read and certify in 
writing they are aware of the contents of this specification and 
the Contractor’s Environmental Protection Plan. Copies of this 
Section and the Environmental Protection Plan, including a 
posting warning of the civil and criminal liabilities that 
violators are subject to for non-compliance to the requirements 
of them, shall be clearly posted with other required postings 
on-site for employees.  
 
 
 
                       -- End of Section -- 
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SECTION 01451 
 

CONTRACTOR QUALITY CONTROL  
 

4/02 
 
PART 1  GENERAL  
 
1.1  GENERAL REQUIREMENTS 
 
The Contractor is responsible for quality control and shall 
establish and maintain an effective quality control system in 
compliance with the Contract Clause titled “Inspection of 
Construction”. The quality control system shall consist of 
plans, procedures, and organization necessary to produce an end 
product which complies with the contract requirements. The 
system shall cover all construction operations, both onsite and 
offsite, and shall be keyed to the proposed construction 
sequence. The project superintendent will be held responsible 
for the quality of work on the job and is subject to removal by 
the Contracting Officer for non-compliance with quality 
requirements specified in the contract. The project 
superintendent in this context shall mean the individual with 
the responsibility for the overall management of the project 
including quality and production. 
 
1.1.1  Applicable Publications 
 
The publications listed below form a part of this specification 
to the extent referenced.   The publications are referred to in 
the text by basic designation only. 
 
          AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 
  
ASTM D 3740 (1996) Minimum Requirements for Agencies 

Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction 

 
ASTM E 329 (1995b) Agencies Engaged in the Testing 

and/or Inspection of Materials Used in 
    Construction 
 
1.2  PAYMENT 
 
Separate payment will not be made for providing and maintaining 
an effective Quality Control program, and all costs associated 
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therewith shall be included in the applicable unit prices or 
lump-sum prices contained in the Bidding Schedule. 
 
1.3  COORDINATION MEETING 
 
As soon as practicable after receipt of Notice of Award and 
before start of the scheduled work, the Contractor shall meet 
with the Contracting Officer's Representative (COR) in 
coordination with the requirements of SECTION 01200 and discuss 
the Contractor's Quality Control (CQC) system.  The Contractor's 
Project Manager, Submittals Clerk and Quality Control Manager, 
Dredge Captain and Plant Operators, and the Surveyor or Engineer 
to be employed by the Contractor to perform all surveys and 
layout of the work required of the Contractor shall attend this 
meeting.  The Contractor is encouraged to have an officer of his 
company and representation from any major subcontractors at the 
conference.  During the meeting, a mutual understanding of the 
system details shall be developed, including the forms for 
recording the (CQC) operations, control activities, testing, 
administration of the system for both onsite and offsite, and 
the interrelationship of Contractor and Government control and 
surveillance.  Minutes of the meeting will be taken and prepared 
by the Government, signed by both the Contractor and the COR, 
with signed copy provided to Contractor, which shall become a 
part of the contract file.  There may also be occasions when 
subsequent conferences will be called to reconfirm 
understandings. 
 
1.4  QUALITY CONTROL PLAN 
 
1.4.1  General 
 
Prior to start of the scheduled work operations, the Contractor 
shall furnish his CQC plan to the COR for acceptance.  The CQC 
Plan the Contractor proposes to implement shall identify the 
personnel, procedures, instructions, records, and forms, and, as 
a minimum, shall include: 
 
 a.  A description of the quality control organization, 
including a chart showing lines of authority by name with duties 
and responsibilities of their respective position, 
qualifications (in resume format), and acknowledgment that the 
CQC staff shall implement the three phase control system for all 
aspects of the work specified.  
 
 b.  The number, classifications, qualifications, duties, 
responsibilities and authorities of personnel.  A copy of the 
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letter, signed by an authorized official of the firm, which 
describes the responsibilities and delegates the sufficient 
authorities to adequately perform the functions of the CQC 
System Manager, including authority to stop work which is not in 
compliance with the contract.  The CQC System Manager shall 
issue letters of direction to all other various quality control 
representatives outlining duties, authorities and 
responsibilities, and shall furnish copies to the Government at 
the same time. 
 
 c.  Control, verification and acceptance testing procedures 
for each specific test to include the test name, specification 
paragraph requiring test, feature of work to be tested, test 
frequency, and person or laboratory responsible for each test 
(laboratory facilities will be approved by the CO). 
 
 d. Procedures for scheduling, reviewing, certifying, and 
managing submittals, including those of subcontractors, offsite 
fabricators, suppliers, and purchasing agents. These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES. 
 

e. Control, verification, and acceptance testing procedures 
for each specific test to include the test name, specification 
paragraph requiring test, feature of work to be tested, test 
frequency, and person responsible for each test. (Laboratory 
facilities will be approved by the Contracting Officer.) 
 

f. Procedures for tracking preparatory, initial, and 
follow-up control phases and control, verification, and 
acceptance tests including documentation. 
 

g. Procedures for tracking construction deficiencies from 
identification through acceptable corrective action. These 
procedures shall establish verification that identified 
deficiencies have been corrected. 
 

h. Reporting procedures, including proposed reporting 
formats. 
 

i. A list of the definable features of work. A definable 
feature of work is a task which is separate and distinct from 
other tasks, has separate control requirements, and may be 
identified by different trades or disciplines, or it may be work 
by the same trade in a different environment. Although each 
section of the specifications may generally be considered as a 
definable feature of work, there are frequently more than one 
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definable feature under a particular section. This list will be 
agreed upon during the coordination meeting. 

 
1.4.2  Acceptance of Plan 
 
Acceptance of the Contractor's plan is required prior to the 
start of construction. Acceptance is conditional and will be 
predicated on satisfactory performance during the construction. 
The Government reserves the right to require the Contractor to 
make changes in his CQC Plan and operations including removal of 
personnel, as necessary, to obtain the quality specified. 
 
1.4.3  Notification of Changes 
 
After approval of the CQC plan, the Contractor shall notify the 
COR in writing of any proposed change to his CQC System. 
 
1.4.4  Corrective Actions 
 
If at any time the Government determines that the CQC system, 
personnel, instructions, controls, tests, or records are not 
providing scheduled work which conforms to contract 
requirements, action shall be taken by the Contractor to correct 
the deficient management. 
 
1.5  QUALITY CONTROL ORGANIZATION 
 
1.5.1  CQC Organizational Staffing 
 
The Contractor shall provide a CQC organization staff which 
shall have complete authority to take any action necessary to 
ensure compliance with the contract.  The CQC organization staff 
shall consist of a CQC system manager and supplemental staff as 
specified below, who shall answer to the Contractor's Project 
Manager.  The Project Manager (who shall not be the project 
superintendent) shall be an executive member of the Contractor's 
organizational staff, and shall have supervisory powers over the 
CQC organization and the project superintendent.   Following are 
the minimum requirements for the CQC organization staff.  These 
minimum requirements will not necessarily assure an adequate 
staff to meet the CQC requirements at all times during dredging 
and dredged material placement operations.  The actual strength 
of the CQC staff may vary during any specific period to cover 
the needs of the work. 
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1.5.1.1  CQC System Manager 
 
The Contractor shall identify an individual within his 
organization who shall be responsible for overall management of 
CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall: 
 
 a.  be an experienced construction management person with a 
minimum of five years experience in dredging and related beach 
fill work.  This experience shall include successful completion 
of Course entitled "Construction Quality Management for 
Contractors".  The Contractor shall complete this training 
within 30 calendar days of receipt of his Notice To Proceed.  
This course is offered periodically by the Corps of Engineers at 
an administrative cost not to exceed $50.00 per person.   
Specific times and locations are available from the Norfolk 
District, Construction Operations Section, telephone (757) 
441-7687. 
  
 b.  be on the job site at all times during work operations 
and shall be employed by the Contractor. 
 
 c.  be assigned as system manager but may have duties as 
the Project Superintendent in addition to quality control. 
 
 d.  have an alternate who shall be identified in the plan 
to serve in the event of the CQC system manager's absence.  CQC 
System Manager's period of absence may not exceed one week at 
any one time, and not more than fifteen workdays during a 
calendar year.  The requirements for the alternate shall be the 
same as for the designated CQC System Manager. 
 
1.5.1.2  CQC Supplemental Staff Personnel 
 
When necessary for a proper CQC organization, the Contractor 
shall add additional staff at no cost to the Government.  The 
staff shall be of sufficient size to ensure adequate QC coverage 
of all work phases, work shifts, and work crews involved in the 
dredging operations.  These individuals shall: 
 
 a.  be employed by the Contractor, unless waived in writing 
by the Contracting Officer (CO).  All CQC staff members shall be 
subject to interview prior to acceptance by the Contracting 
Officer. 
 
 b.  assist and be responsible only to the CQC system 
manager.  These personnel may perform other duties, but shall be 



 SECTION 01451 PAGE 6

fully qualified by experience and technical training to perform 
their assigned QC responsibilities and must be allowed 
sufficient time to carry out these responsibilities. 
 
 c.  be physically present at the scheduled work site during 
work on their areas of responsibility. 
 

d.  have the necessary education and experience to ensure 
contract compliance and shall be responsible for assuring the 
Contractor's work complies with the contract requirements for 
their area of specialization. 

 
1.5.2  Organizational Changes 
 
The Contractor shall obtain the Contracting Officer's acceptance 
before replacing any member of the CQC staff.  Requests shall 
include the names, qualifications, duties, and responsibilities 
of each proposed replacement. 
 
1.6  SUBMITTALS 
 
Submittals shall be accomplished as specified in Section 01330 
SUBMITTAL PROCEDURES and as may be required in the respective 
specifications. The CQC Manager shall be responsible for 
certifying that all submittals are in compliance with the 
contract requirements. 
 
1.7  CONTROL 
 
Contractor Quality Control is the means by which the Contractor 
ensures that the construction, including that of subcontractors 
and suppliers, complies with the requirements of the contract.  
The controls shall be adequate to cover all construction 
operations, including both on-site and off-site fabrication, 
mobilization and demobilization of the Contractor’s plant, 
sitework and related operations, plant operations in conjunction 
with environmental monitoring and testing, and will be keyed to 
the proposed construction sequence.  The controls shall be 
subject to the approval of the Contracting Officer and include 
at least three phases of control to be conducted by the CQC 
system manager for all definable features of work as follows: 
 
1.7.1  Preparatory Phase 
 
This phase shall be initiated after the Pre-Construction 
Conference, performed prior to beginning work on each definable 
feature of work, and shall include as a minimum the following: 
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 a. A review of each paragraph of applicable specifications. 
 
 b. A review of the contract plans. 
 
 c. A check to assure that all plant and equipment to be 
employed in the work has been tested, required documentation has 
been submitted, and their use on the work has been approved as 
specified. 
 
 d. A check to assure that provisions have been made to 
provide required control inspection and testing. 
 
 e. Examination of the respective work areas to assure that 
all required preliminary work has been completed and is in 
compliance with the contract. 
 
 f. A physical examination of approved equipment and plant 
to do the scheduled work is on hand and conforms to job 
requirements. A verification check to assure each item of plant 
and equipment is properly manned for the scheduled work. 
 
 g.  A review of the appropriate activity hazard analysis to 
assure safety requirements are met. 
 
 h.  Discussion of procedures for constructing the work, 
including repetitive deficiencies, and document construction 
tolerances and workmanship standards for each respective phase 
of work. 
 
 i.  A check to ensure that the portion of the plan and 
operations method for the work to be performed has been accepted 
by the Contracting Officer. 
 
 j.  The Government shall be notified at least forty-eight 
hours in advance of beginning any of the required action of the 
preparatory phase. The CQC system manager shall certify the 
requirements of this phase to be in accordance with contract 
requirements as a part of this notification.  The results of the 
preparatory phase actions shall be documented by separate 
written  minutes prepared by the CQC system manager and attached 
to the daily QC report.  The Contractor shall instruct 
applicable workers as to the acceptable level of workmanship 
required in order to meet contract specifications. 
 
1.7.2  Initial Phase 
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This phase shall be accomplished at the beginning of each 
definable feature of work.  The following shall be accomplished: 
 
 a. A check of preliminary work to ensure that it is in 
compliance with contract requirements.  Review minutes of the 
preparatory phase. 
 
 b.  Verification of full contract compliance.  Verify 
required control inspection and testing. 
 
 c. Establish level of workmanship and verify that it meets 
minimum acceptable workmanship standards.  
 
 d. Check safety to include compliance with and upgrading of 
the safety plan and activity hazard analysis.  Review the 
activity analysis with each worker. 
 
 e.  The Government shall be notified at least forty-eight 
hours in advance of beginning any of the required action of the 
initial phase. The CQC system manager shall certify the 
requirements of this phase to be in accordance with contract 
requirements as a part of this notification.  The results of the 
initial phase actions shall be documented by separate written  
minutes prepared by the CQC system manager and attached to the 
daily QC report.  The Contractor shall instruct applicable 
workers as to the acceptable level of workmanship required in 
order to meet contract specifications. Exact location of initial 
phase inspections and verifications shall be indicated for 
future reference and comparison with follow-up phases. 
 
 f.  The initial phase shall be repeated for each new crew 
to work on-site, when changes to approved plans or schedules are 
required, and any time acceptable specified quality standards 
are not being met. 
 
1.7.3  Follow-up Phase 
 
Daily checks shall be performed to assure continuing compliance 
with contract requirements, including control testing, until 
completion of the particular feature of work is accomplished.  
The checks shall be made a matter of record in the Daily CQC 
Report documentation.  Final follow-up checks shall be conducted 
and all deficiencies corrected prior to the start of additional 
features of work which may be affected by any preceding 
deficient work.  The Contractor shall not build upon or conceal 
non-conforming work.  
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1.7.4  Additional Preparatory and Initial Phases 
 
Additional preparatory and initial phases shall be conducted by 
the Contractor on the same definable features of work when 
directed by the COR. 
 
1.8  TESTS 
 
1.8.1  Testing Procedures 
 
The Contractor shall perform tests specified or required to 
verify that control measures are adequate to provide a product 
which conforms to contract requirements. The Contractor shall 
procure the services of an industry recognized testing 
laboratory or he may establish an approved testing laboratory at 
the project site.  A list of tests which the Contractor 
understands he is to perform shall be furnished to the 
Contracting Officer.  The list shall give the test name, 
specification paragraph containing the test requirements, and 
the personnel and laboratory responsible for each type of test.  
The Contractor shall perform the following activities and record 
and provide the following data: 
 
 (a)  Verify that testing procedures comply with contract 
requirements. 
 
 (b)  Verify that facilities and testing equipment are 
available and comply with testing standards. 
 
 (c)  Check test instrument calibration data against 
certified standards. 
 
 (d)  Verify that recording forms, including all of the test 
documentation requirements, have been prepared. 
 
 (e)  Results of all tests taken, both passing and failing 
tests, shall be recorded on the Quality Control report for the 
date taken.  Specification paragraph reference, location where 
tests were taken, and the sequential control number identifying 
the test shall be given.  Actual test reports may be submitted 
later, if approved by the Contracting Officer, with a reference 
to the test number and date taken.  An information copy of tests 
performed by an off-site or commercial test facility shall be 
provided directly to the Contracting Officer.  Failure to submit 
timely test reports, as stated, may result in nonpayment for 
related work performed and disapproval of the test facility for 
this contract. 
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1.8.2  Testing Laboratories 
 
1.8.2.1  Capability Check 
 
The Government reserves the right to check laboratory equipment 
in the proposed laboratory for compliance with the standards set 
forth in the contract specifications and to check the laboratory 
technician's testing procedures and techniques.  Laboratories 
utilized for testing soils shall meet criteria detailed in 
\-ASTM D 3740-\ and \-ASTM E 329-\. 
 
1.8.2.2  Capability Recheck 
 
If the selected laboratory fails the capability check, the 
Contractor will be assessed a charge, equal to the cost of each 
recheck, to reimburse the Government for each succeeding recheck 
of the laboratory or the checking of a subsequently selected 
laboratory.  Such costs will be deducted from the contract 
amount due the Contractor. 
 
1.8.2.3  On-Site Laboratory 
 
The Government reserves the right to utilize the Contractor's 
control testing laboratory and equipment to make assurance tests 
and to check the Contractor's testing procedures, techniques, 
and test results at no additional cost to the Government. 
 
1.8.2.4  Transportation of Samples for Testing 
 
Cost incidental to the transportation of samples or materials 
shall be borne by the Contractor.  Samples of materials for test 
verification and acceptance testing by the Government shall be 
delivered to the Corps of Engineers Division Laboratory or other 
place designated, as directed by the COR. 
 
1.9  DOCUMENTATION 
 
1.9.1  Current Quality Control Records 
  
The Contractor shall maintain current records of quality control 
operations, activities, and tests performed, including the work 
of subcontractors and suppliers.  These records shall be on an 
acceptable form, complete, legibly written or typed, and shall 
include factual evidence that required quality control 
activities and tests have been performed, including but not 
limited to the following: 
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 a.  Contractor/subcontractor and their area of 
responsibility. 
 
 b.  Operating plant/equipment with hours worked, idle, or 
down for repair. 
 
 c.  Work performed today, giving location, description, and 
by whom.   
 
 d.  Test and control activities performed with results and 
references to specifications/plan requirements.  List 
deficiencies noted along with corrective action. 
 
 e.  Identify submittals reviewed, with contract reference, 
by whom, and action taken. 
 
 f.  Off-site surveillance activities, including actions 
taken. 
 
 g.  Job safety evaluations stating what was checked, 
results, and instructions or corrective actions. 
 
 h.  List instructions given/received and conflicts in plans 
and/or specifications. 
 
 i.  Contractor's verification statement. 
 
 j. These records shall indicate a description of 
trades/workmen working on the project, the number of personnel 
working, weather conditions encountered, and any delays 
encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment 
utilized in the work and workmanship comply with the contract.  
The original and one copy of these records in report form shall 
be furnished to the COR daily within twenty-four hours after the 
date(s) covered by the report, except that reports need not be 
submitted for days on which no work is performed.  As a minimum, 
one report shall be prepared and submitted for every seven days 
of no work and on the last day of a no work period.  All 
calendar days shall be accounted for throughout the life of the 
contract.  The first report following a day of no work shall be 
for that day only.  Reports shall be signed and dated by the CQC 
system manager.  The report from the CQC system manager shall 
include copies of test reports and copies of reports prepared by 
all subordinate quality control personnel. 
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1.9.2  Deficiency Tracking Log 
 
The Contractor shall establish and maintain a daily formal 
deficiency tracking log that shall be kept at the job site.  The 
log shall include as a minimum the following: 
 
 a.   Contract title and number. 
 
 b.   Deficient work (by an identification number). 
 
 c.   Description of corrective action(s). 
 
 d.   Date reported. 
 
 e.   Date corrected. 
 
 f.   Reported by. 
 
1.10  NOTIFICATION OF NONCOMPLIANCE 
 
The COR will notify the Contractor of any noncompliance with the 
foregoing requirements.  The Contractor shall, after receipt of 
such notice, immediately take corrective action.  Such notice, 
when delivered to the Contractor or his representative at the 
site of the work, shall be deemed sufficient for the purpose of 
notification and be recorded in the Daily Report of Operations.   
If the Contractor fails or refuses to comply promptly, the COR 
may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  No part of the 
time lost due to any such stop orders shall be made the subject 
of claim for extension of time or for excess costs or damages by 
the Contractor. 
 
1.11  MEASUREMENT AND PAYMENT 
 
Separate payment will not be made for any work performed under 
this section and all associated costs shall be included in the 
cost for all bid items. 
 
PART 2  PRODUCTS (NOT USED)  
 
PART 3  EXECUTION (NOT USED) 
 
 

---o0o--- 
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SECTION 01500 
 

TEMPORARY CONSTRUCTION FACILITIES 
 

4/02 
 
PART 1 
 
1.1  SITE PLAN 
 
The Contractor shall prepare a site plan indicating the proposed 
location and dimensions of any areas to be used by the 
Contractor, the type of facilities to be used, avenues of 
ingress/egress to the areas, and details of installation. The 
actual location of Contractor storage, staging, toilet 
facilities, and any office areas the Contractor may wish to 
utilize are subject to the approval of their location in the 
Site Plan by the Contracting Officer. Any toilet facilities used 
shall be fully self-contained. 
  
1.2   AVAILABILITY AND USE OF UTILITY SERVICES 
 
The Contractor is informed that utility services are not 
available in the work area and any such use or need by the 
Contractor shall be at his expense. 
 
1.3  CLEANUP 
 
Construction debris, waste materials, packaging material and the 
like shall be placed in approved trash receptacles and removed 
from the work site daily. 
 
PART 2  PRODUCTS (NOT USED) 
 
PART 3  EXECUTION (NOT USED) 
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 SECTION 01850 
 
 DRAWING INDEX 
 
 
*The following drawings are included as a part to this 
Solicitation* 
 
 
Norfolk 
District 
File No.    Title 
 
H-10-10-226  Chincoteague Inlet 
(in 3 sheets)  Plans for Dredging 

Survey of January and February 2002 
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 SECTION 02881 
 
 DREDGING 
 
 4/02 
 
PART 1  GENERAL 
 
1.1  PLANT 
 
Plant and equipment employed on the dredging work shall be in 
satisfactory operating condition, capable of safely and 
efficiently performing the work as indicated or specified, and 
shall be subject to inspection and approval by the government 
at all times.  Equipment and machinery, including pump out 
buoys, pipelines and supporting plant, and equipment 
associated with near beach operations, shall be subject to 
inspection and approval by the government and kept in good 
condition at all times. A complete listing of all dredging and 
near beach plant and machinery to be used in the work, 
including dredges, pump out buoys, skiffs, barges, and other 
related equipment, shall be submitted. The listing shall 
include year and manufacturer, operational capacities, safety 
features, operating and licensing requirements for operators, 
and a description where and how the item of equipment or plant 
will be employed in the work. Equipment to be employed on the 
work shall be listed in the Progress Schedule with tasking and 
duration of duty where used on the work clearly shown in 
association with the estimated quantities of material to be 
removed and the construction time allowed in the contract. 
Once plant to be employed on the work is inspected and 
approved by the Government to be sufficient to complete the 
scheduled work in accordance with the requirements of the 
contract and the approved Progress Schedule, no reduction in 
the capacity of the plant shall be made except by written 
permission of the Contracting Officer.  The Contractor shall 
submit, as a part of the Work Plan and Quality Control Plan, 
the manufacturer's pump curve for each pump to be used during 
the project. This submittal shall be provided by the 
Contractor for the purpose of verifying his available plant 
capacity is sufficient to accomplish the scheduled work in 
accordance with all contract requirements. The submittal shall 
include the dredge's main pump, and if applicable, the ladder 
pump and any booster pump(s) to be used on the contract. If a 
substitution of equipment occurs during the contract, the pump 
curve of the new pump(s) shall be submitted at the time of 
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substitution and recorded in the Daily Report of Operations. 
Each pump curve submitted shall be clearly designated with the 
dredge name, contract number, pump function (main pump, ladder 
pump, or booster pumps) and pump size. The pump curves shall 
indicate each respective pump's performance (i.e., pump Hp, 
efficiency and rpm's) for water plotted against hydraulic head 
and discharge velocity and GPM's. All data provided must be 
accompanied with documentation verifying the pumps to be 
utilized in this work have provided this efficiency on 
previous work in conditions and for material to be removed 
similar to that to be accomplished for this contract. All 
floating plant and pipelines used as accessways or working 
platforms shall be equipped with walkways and guardrails 
conforming to Corps of Engineers Manual EM 385-1-1 and meet 
OSHA requirements for worker safety. All buoyant (plastic) 
dredge pipelines that are used on this contract shall be 
weighted or anchored securely to the bottom so that the 
pipeline will stay on the bottom, and marked with floats or 
buoys during daylight and amber lights during darkness to mark 
distinctly the entire length and course of the line. 
 
1.2  CHARACTER OF MATERIALS 
 
The material to removed is characterized as “new work” 
material because some or all of the material may be located in 
areas that have not been previously dredged; however, bidders 
are expected to examine the site of work and decide for 
themselves the character of the materials.  The channel is 
relocated as necessary to conform to the natural channel 
alignment which often results in new areas to be dredged.  The 
material is primarily fine to medium sand with some shell.  
The Contractor may encounter some material comprised of well 
compacted, slightly cementious sand.  The records of previous 
dredging are available in the Operations Branch, Norfolk 
District, Corps of Engineers, 803 Front Street, Norfolk, 
Virginia 23510-1096.  Local minor variations in the subsurface 
materials are to be expected and if encountered will not be 
considered as being materially different within the purview of 
Contract Clause “Differing Site Conditions”. 
 
1.2.1 Obstruction Identification 
 
The Contractor may encounter obstructions or other debris that 
is not identified and may pose a hazard to navigation.  The 
Contractor shall advise the Contracting Officer immediately of 
any obstructions or other debris of this nature that is 
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encountered. 
 
1.3  HOPPER DREDGE REQUIREMENTS 
 
1.3.1  Position Measurement, Plotting and Recording 
 
Each dredge or vessel used for transport of dredged material 
to the placement areas shall be equipped with necessary 
equipment, including shore stations if required, to produce a 
computer-generated graphic plot to an appropriate scale of the 
vessel's geographic position at all times the vessel is 
working under the contract.  Limits of dredging areas shall be 
shown on each plot.  The date and time shall be printed 
automatically on the plot at close enough intervals to 
interpolate the dredge's position at any time.  Travel between 
the dredging and placement areas may be shown to a different 
scale or in a different mode than in the dredging areas.  The 
type of operation (pumping, travel, or other) shall be shown. 
The Contracting Officer may verify or have the Contractor's 
personnel verify the automatically-plotted data using normal 
piloting and navigation methods at any time.  Any 
discrepancies shall be evaluated and corrected at once. 
 
1.3.2  Load Measuring and Recording 
 
Dredged material removed shall be measured and recorded 
automatically by the weight of dredged material in the bin, 
based on vessel displacement.  If the measurement equipment 
includes a capability for automatic conversion from weight 
measurement to volume measure, the conversion factors, method, 
and meters or other devices shall be subject to approval of 
the Contracting Officer.  The Contracting Officer may perform 
bin surveys for comparison with the load meter measurements 
furnished by the Contractor. The Contractor, to the 
satisfaction of the Contracting Officer, shall explain any 
significant discrepancies between physical surveys of bin 
quantity and the reports furnished by the Contractor.  If the 
Contracting Officer determines the Contractor has failed to 
provide adequate explanation of such discrepancies, the 
Contracting Officer may apply suitable adjustment factors to 
the reported load meter measurements for computation of 
quantities for progress payments. 
 
1.3.3  Temporary Malfunctions 
 
1.3.3.1  Vessel and Equipment Malfunctions 
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Should the vessel displacement load measurement, or position 
plotting equipment become inoperable, the Contracting Officer 
will require the Contractor to perform direct measurement of 
volume of dredged material in the bin and plotting of 
position.  The direct bin measurement will be accomplished by 
using staff gauges and other sounding poles and lines which 
are acceptable to the Contracting Officer so that the average 
depth of solid material in the bins can be determined.  
Position plotting and sounding shall be by normal piloting and 
navigation procedures.  A certified table showing the volumes 
in cubic yards verses the average depths of material for each 
0.1 foot of depth in each bin will be provided by the 
Contractor.  The volumes of material in cubic yards determined 
by direct bin measurement from bin calibration tables shall be 
reported in lieu of the displacement load measurement.  During 
the use of this method of measurement, it shall be assumed 
that a cubic yard of solid material in the hopper is 
equivalent to a cubic yard of insitu material on the bottom of 
the cut. 
 

a. If the machinery or equipment is inoperable for more 
than 5 calendar days, the Contracting Officer may at his sole 
option assign additional inspection and quality assurance 
personnel to the work.  If so, the Contractor shall be liable 
for extra inspection and QA costs of $400.00 per day which 
will be deducted from his earnings under the contract. 
 
PART 2 PRODUCTS (Not Used) 
 
PART 3 EXECUTION 
 
3.1  General 
 
The contractor will be required to submit as a part of his 
Progress Schedule and Work Plan a Material Placement Plan for 
his use of the designated Government- furnished Beach 
Placement Area as indicated.  
 
3.1.1  Government-Furnished Beach Placement Area 
 
The Contractor shall transport material dredged from the 
dredging area to a pump out buoy for deposit by a hydraulic 
pipeline within the beach placement area as indicated.  The 



 
 
 
 

SECTION 02881 PAGE 5 

pump out buoy shall be moored and the dredge pipeline placed 
on the beach and advanced in a manner as approved by the 
Contracting Officer.   
 
3.2.  HOPPER DREDGE MATERIAL PUMP OUT CONTROLS  
 
3.2.1  General 
 
The Contractor shall notify the Contracting Officer in writing 
of his intent to commence dredging and provide constant 
monitoring of the material placement operations. Monitoring 
personnel shall have fully functional two-way radio 
communications with the dredge operator at all times when pump 
out operations are in progress. Frequent communication checks 
shall be made to assure proper discharge of the hopper and 
material placement during the pump out operations. In the 
event of any communications failure or improper material 
placement is determined, all pump out and placement operations 
shall be immediately suspended until communications are 
restored as approved by the Contracting Officer, or in the 
event of pump out problems or improper material placement, 
until proper material placement procedures are reestablished 
by the Contractor as approved by the Contracting Officer.    
 
3.2.2  Warning Signs 
 
The contractor shall erect and maintain at his own expense 
suitable navigation warning signs at the pump out buoy mooring 
facility, each end of a submerged pipeline, and at any other 
points necessary to prevent hazards to navigation. 
 
3.2.3  Examination of Pump Out Buoy and Pipeline 
 
The pump out buoy and pipeline, including connections at the 
dredge and those used for a submerged line, shall be examined 
and determined to be in good condition to reasonably expect 
them to last throughout the job without wearing to the extent 
of allowing leaks. 
 
3.2.3.1  Leaks 
 
In the event that leaks occur anywhere during pump out of 
material from the hopper dredge, the contractor will be 
required to immediately discontinue using the respective 
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equipment until the leaks are stopped.  The contractor shall 
also be required to recover at no cost to the Government any 
material improperly placed because of a leak or leaks in the 
equipment. 
 
3.3  QUALITY CONTROL 
 
The contractor shall establish and maintain a quality control 
system for all dredging operations to assure compliance with 
contract requirements and record his inspections and tests 
under this system. 
 
3.3.1  Inspections and Testing Requirements 
 
Inspections and testing shall be the responsibility of the 
Contractor including but not limited to the following: 
 
3.3.1.1  Pump Out Buoy Mooring Facility Inspections and Tests 
 
Inspection for adequacy of material control and safety, 
adequacy and stability of structures, and surveillance for 
breaks and leaks in connections. 
 
3.3.1.2  Equipment and Machinery Requirements 
 
All measuring equipment, global positioning systems (GPS) and 
other electronic positioning systems, data plotting and 
recording equipment, and the procedures associated with each 
respective item of equipment, shall be subject to the approval 
of the Contracting Officer.  Verification of current 
calibration for each respective item of equipment, as approved 
by the Contracting Officer, shall be provided by the 
Contractor prior to use of the equipment on the work.  All 
records produced by the equipment shall be inspected and 
certified as complete by the Contractor's Quality Control 
Representative and included as a part of the Daily Quality 
Control Report. 
 
3.3.1.3  Miscellaneous Inspections and Test Records 
 
A copy of the records of all inspections and tests, as well as 
record of corrective action taken, shall be included in the 
Control Plan and furnished to the Contracting Officer as a 
part of the Daily Quality Control Report. 
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3.3.1.4  Inspection and Test Records 
 
A copy of the records of inspections and tests, as well as 
record of corrective action taken, shall be provided to the 
Contracting Officer with the Daily Report of Operations. 
 
3.3.1.5  Reporting and Certificates 
 
All measuring, plotting, and recording equipment and 
procedures shall be subject to the approval of the Contracting 
Officer.  Verification of their calibration, certified by the 
Contractor's Quality Control Representative, shall be 
furnished prior to use on the work.  All records produced by 
the equipment shall be authenticated by the authorized 
representative of the contractor and then provided to the 
Contracting Officer with the Daily Report of Operations. 
 
3.4  REPORTING REQUIREMENT 
 
The Contractor shall prepare and maintain a Daily Report of 
Operations and furnish copies daily to the Contracting 
Officer.  A copy of the form prescribed for recording the 
required information and any further instructions on the 
preparation of the report will be furnished at the 
preconstruction conference noted in Section 01005.  The 
Contractor shall also furnish the following item daily to the 
Contracting Officer during dredging operations: 
 

(1) Copy of dredge leverman's log 
 
(2) Records of dredge pump vacuum and pressure gauge 
readings 

 
(3) Records of dredge load meter readings. 
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 SECTION 02882 
 
 DREDGED MATERIAL PLACEMENT 
 
 4/02 
 
PART 1  GENERAL 
 
1.1  GENERAL 
 
The beach fill material shall be removed from the dredging 
area and transported to the shoreline pump out buoy as 
specified in SECTION 02881 DREDGING. The beach fill material 
shall be deposited by a hydraulic pipeline in the beach fill 
placement area to the lines and grade as indicated and 
specified.  
 
PART 2 PRODUCTS (Not Used) 
 
PART 3 EXECUTION 
 
3.1  PLACEMENT OF EXCAVATED MATERIAL 
 
3.1.1  General 
 
The Contractor shall use the designated Government furnished 
shoreline placement area as indicated.  The Contractor shall 
comply with all terms and conditions of the Department of 
Environmental Quality (DEQ) Water Protection Permit and the 
Virginia Marine Resources Commission Permit that are included 
as a part of this contract at the end of SECTION 01355 
ENVIRONMENTAL PROTECTION. 
 
3.1.2  Placement Area Control 
 
The Contractor shall submit with his Progress Schedule a Plan 
for Placement Area Control. If the Contractor performs the 
work in a manner that placement area control points, range 
markers and buoys are physically placed in the field or are 
otherwise required to accomplish the work, all such markings 
shall be provided by a professional engineer or surveyor 
licensed in the Commonwealth of Virginia. The Contractor shall 
utilize offset markings, buoys, or other approved methods for 
placement area control points during the initial construction 
of the beach. All markings shall be placed in a manner and 
maintained by the Contractor to define the work and to 



 SECTION 02882 PAGE 2  

facilitate inspection.  The Contractor shall suspend placement 
operations when the approved markings cannot be seen or 
followed. After establishing the beach adjacent to the 
existing shoreline, the Contractor shall use 1-inch o.d. pipe 
or other approved material to mark the alignment of the 50-
foot berm with the markings placed a maximum of 100 feet apart 
and each with a mark indicating the +5.0-foot and +6.0-foot 
MLLW (NOS) elevations.  The markings shall be placed in the 
immediate work areas only and shall be promptly removed as the 
work areas are accepted by the Government. The Government 
shall verify all beach layout in-place markings before 
dredging and placement operations commence. The Contractor 
shall give the Contracting Officer at least 14 calendar days 
notice prior to commencement of dredging operations to assure 
the completion of the initial Government verification review. 
The Government shall verify all remaining markings as the 
dredging and dredged material placement operations are allowed 
to proceed. The requirements for final construction and 
acceptance of the dredged material are specified below. 
 
3.1.3  Method of Discharge to Temporarily Contain Material 
Prior to Spreading 
 
The Contractor shall install a baffle plate, spreader pipes, 
pocket pipes, or other approved apparatus to the discharge end 
of the pipeline that precisely controls the placement of the 
dredged material and increases the settlement rate of the 
material to the maximum extent practicable. At the initial 
point of material placement, the Contractor shall discharge 
the material in a manner to create a mound in a dimension 
suitable for the safe operation of his plant to create the 
beach to the construction template as indicated. After 
creating the mound at the initial point of material placement, 
the Contractor shall utilize temporary longitudinal control 
dikes and other work practices on his part that minimizes the 
flow of effluent water back into the waters of the Atlantic 
Ocean. Such longitudinal dikes and Contractor work practices 
shall be used to prevent transverse gullying and erosion at 
the point of deposit and the subsequent loss of material 
directly into the ocean.  Once the material has been 
deposited, the Contractor shall distribute and grade the 
material to the lines and elevations as indicated and 
specified.  
 
3.1.4  Beach Construction, Grading, and Final Acceptance of 
the Beach Placement Area 
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The Contractor shall determine the final berm length based on 
surveys made immediately before dredging and his particular 
construction practices. The dredged material shall be placed 
along the armor-stone seawall with a finished berm constructed 
at elevation +5 feet MLLW (NOS) at a width of approximately 
50-feet as indicated. The remainder of the beach shall be 
constructed with a foreshore graded slope not steeper than 1-
foot vertical on 20-feet horizontal from the +5 feet MLLW 
(NOS) elevation to the +3 feet MLLW (NOS) elevation. The final 
graded beach shall be constructed to an acceptable tolerance 
of 0.5 foot above or 0.5 foot below the required berm 
elevation and specified grade. The Contractor shall ensure 
that there are no undrained areas or abrupt mounds within the 
completed beach. The Contractor is not required to perform 
grading in or seaward of the water line at mean low water. 
Formal acceptance of the Beach Placement Area shall consist of 
on-sight inspections by the Contracting Officer's 
Representative and the Contractor. The acceptance inspections 
shall be conducted over 500-foot sections commencing at the 
dredged material placement starting point and proceeding in 
the direction of beach construction until the scheduled 
dredging and dredged material placement operations are 
completed.  Final acceptance of the beach placement area shall 
include the removal of all dredge discharge pipeline and 
Contractor equipment, all markings and stakes placed by the 
Contractor for the control of his work, and clean-up of all 
trash and debris from all areas affected by the Contractor's 
operations.   
 
3.1.5  Water Quality Monitoring Controls  
 
The Contractor shall take all precautions that in the opinion 
of the Contracting Officer may be necessary to minimize the 
escape of dredged material into the navigable waters.  The 
Contractor shall provide constant monitoring of the placement 
operations when dredging and material placement operations are 
in progress. Monitoring personnel shall have fully functional 
two-way radio communications with the dredge operator at all 
times when dredging is in progress. Frequent communication 
checks shall be made to assure proper material placement 
during dredging operations. In the event of any communications 
failure or improper material placement is determined, all 
dredging and placement operations shall be immediately 
suspended until communications are restored as approved by the 
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Contracting Officer, or in the event of improper material 
placement, until proper material placement procedures are 
reestablished by the Contractor as approved by the Contracting 
Officer.  All costs resulting from suspensions of work as 
specified above shall be the responsibility of the Contractor 
and at no additional expense to the government.  
 
3.1.6  Warning Signs 
 
The contractor shall erect and maintain at his own expense 
suitable navigation warning signs at each end of a submerged 
pipeline and at any other points necessary to prevent hazards 
to navigation. 
 
3.1.7  Examination of Pipeline 
 
The pipeline, including connections used for a submerged line, 
shall be examined and determined to be in good condition to 
reasonably expect it to last throughout the job without 
wearing to the extent of allowing leaks. 
 
3.1.7.1  Leaks 
 
In the event that leaks occur anywhere in the pipeline, the 
contractor will be required to immediately discontinue using 
the respective equipment until the leaks are stopped.  The 
contractor shall also be required to recover at no cost to the 
Government any material improperly placed because of a leak or 
leaks in the equipment. 
 
3.1.8  Pipeline on the Beach 
 
The Contractor shall provide, as a part of his Work Plan for 
approval, drawings showing locations of temporary alignment 
routes of pipelines, placement of pumpout buoys, booster pumps 
if used in the work, and proposed location of temporary ramps 
over the seawall or pipeline if so directed. The location of 
the pipeline shall be limited to the shortest alignment route 
from the pump out mooring facility to the beach placement 
while area under construction. Warning signs shall be posted 
by the Contractor in conspicuous and strategic places along 
the pipeline alignment stating “DANGER - HIGH PRESSURE 
DISCHARGE FROM DREDGE”.  The signs shall be at least 2 feet 
square and their final placement location approved by the 
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Contracting Officer. Any deviation from the approved plan will 
require approval in writing from the Contracting Officer.   
 
3.1.8.1  Watches  
 
During beach placement operations, the Contractor shall 
provide qualified personnel 24-hours per day at the discharge 
area. At all times during discharge of material on the beach, 
at least    2 persons shall be assigned on watch duty with 
whistles, flashlights, and two-way radio communication with 
the dredge.  
 
3.1.9  Sand Dune and Existing Armor-Stone Beach Protection 
 
The Contractor shall protect from damage all existing sand 
dunes, and maintain in place the existing armor-stone beach 
protection. The operation and movement of vehicles, equipment 
and personnel on, over, or across sand dunes is specifically 
prohibited unless prior approved by the Contracting Officer.  
 
3.2  FIELD QUALITY CONTROL 
 
The Contractor shall establish and maintain quality control 
for the beach material placement work and all other operations 
in connection with the work in the field to assure compliance 
with contract requirements.  The Contractor shall inspect for 
compliance with contract requirements and record the 
inspection of all operations including but not limited to the 
following: 
 

a. The material is placed to the lines, grade, and 
tolerances specified. 

 
b. Beach operations are confined within the limits of the 

designated work area. 
 
c. The dredge effluent does not flow landward of the fill 

section or other limits as specified and established by the 
Contracting Officer. 

 
d. Damage to the existing and newly constructed beach is 

held to the minimum from the Contractor’s operations. 
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e. Adequate control is provided to prevent unnecessary 
loss of material by seaward flow of pipeline effluent. 

 
f. The pipeline is periodically inspected for leakage as 

specified. 
 
g. All joints of pipe for discharge line are tight, 

sound, and in a safe condition. 
 
h. All equipment used in the work is approved and in 

satisfactory working condition. 
 
i. Checks to insure safe work practices around structures 

and the public is performed as specified. 
 
j. Checks conducted for proper lines, grades, and 

elevations in finished fill area including proper grading and 
elimination of undrained pockets and abrupt humps. 

 
k. Insure all equipment and construction materials have 

been removed from completed work segments.  
 

All results of inspections shall be documented with narrative 
explanations and photographs as necessary to document the 
conditions of field quality. The results and supporting data 
shall be recorded and provided by the Contractor in the Daily 
Report of Operations. 

 
 

 
 
  


